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1. Conformity of Work with Plans and Specifications 

The Contractor shall be supplied with PDF versions of all issued for construction 
engineering drawings as well as the pertinent contract documentation.  The 
Contractor is required to print these PDF versions at their own discretion with the 
exclusion of the executed contract documents, which will be supplied by the City.  
Please ensure all issued for construction engineering drawings provided in PDF 
format are printed to the scale identified on said drawings as to avoid field errors 
and discrepancies. 

The Contractor shall perform all work and shall furnish all materials and complete 
the whole of the work in strict conformance with the plans and specifications. 

2. Contractor's Investigations 

The Contractor declares that in submitting a Tender for the work and in entering 
into the Contract, that it has satisfied itself and will assume the risk for the nature 
and location of the work; the nature of the ground conditions; the nature of 
subsurface materials and conditions; the character, quality and quantity of the 
material to be encountered; the character of the equipment and facilities needed 
preliminary to and during prosecution of the work; the general and local conditions 
and all other matters which can in any way affect the work under the Contract; and 
in so carrying out this examination the Contractor has assessed and will assume 
the risk for and has made its own estimate of the facilities and difficulties to be 
encountered; and has allowed for all conditions that could have a bearing on the 
cost of the work or the time allowed for its completion. 

The Contractor declares that in submitting a Tender for the work and entering 
into the Contract that they did not rely on any information from the Owner or its 
Agents relating to the site conditions, adverse soil and natural conditions, or any 
adverse general or local condition. 

3. Surety and Deposit 

Where applicable, the performance and any payment bonds or the cash or 
collateral deposited with the City of Peterborough in connection herewith shall be 
held by the City to secure the due performance and observation of the Contract 
and the payment of all creditors as required by the Contract. 

The cash deposit made with the Tender shall be released to the Contractor when 
the Contract has been signed, proof of Workplace Safety and Insurance Board 
coverage submitted, and the performance and any payment bonds or cash 
collateral deposited with and approved by the City. 
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4. Definitions 

“Boulevard” - shall be that portion of the road right of way from the edge of the 
traveled portion of road to the right-of-way property boundary. 

"Change in the Work" - means the deletion, extension, increase, decrease or 
alteration of lines, grades, dimensions, quantities, methods, drawings, changes in 
the character of the work to be done or materials of the Work or part thereof, 
within the intended scope of the Contract. 

“City” – refers to the Corporation of the City of Peterborough. 

“Contract Drawings” or “Contract Plans” - means drawings or plans provided by 
the City of Peterborough for the Work without limiting the generality thereof may 
include quantity sheets, cross-sections and standard drawings. 

“Provide” - means supply labor, materials and equipment required for complete 
installation of the work. 

“AWWA” - American Water Works Association  

“CSA” - Canadian Standards Association  

“MTO” - Ministry of Transportation of Ontario  

“OPSD” - Ontario Provincial Standard Drawing  

“OPSS” - Ontario Provincial Standard Specification  

“CPSS” - City of Peterborough Standard Specification 

“CPD” - City of Peterborough Standard Drawings 

5. Estimated Quantities 

"Lump Sum Concrete Items" - Should the estimated quantities of concrete as 
shown in the Request for Tenders, for any specific lump sum concrete item, differ 
by more than 3% from the theoretical quantities as determined from the design 
dimensions of the structure component and where such discrepancy in quantities 
does not result from a change in design made in accordance with G.C.3.10 of the 
OPSS General Conditions, then either party to the Contract upon the written 
request of the other, shall as soon as reasonably possible, negotiate upward or 
downward, the compensation for that portion of the concrete which is in excess of 
or less than the estimated quantity plus or minus the 3% increase or decrease. 

"Earth Excavation" - Measurement will be by Plan Quantity as may be revised by 
Adjusted Plan Quantity, of the volume in cubic meters. 

No additional payment for work outside the scope of work identified in the 
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Contract documents will be granted unless pre-authorized by the Contract 
Administrator. 

6. Conflicts and Omissions 

The Contractor shall do all work and furnish all materials in accordance with the 
best practice, and in the event of any inconsistency or conflict in the provisions of 
the plans or specifications, such provisions shall take precedence and govern in 
the following order: 

i) Agreement 
ii) Addenda 
iii) Information for Bidders 
iv) Special Provisions 
v) Tender 
vi) Contract Technical Specifications 
vii) Contract Plans and Detail Drawings 
viii) City of Peterborough Standard Specifications and Standard Drawings 
ix) Ontario Provincial Standard Specifications (.MUNI - Municipal Version) 

and Ontario Provincial Standard Drawings 
x) Ontario Provincial Standard Specifications (.COMM - Common  Version) 

when a Municipal Version is not available  
xi) Ontario Provincial Standard Specifications (.PROV – Provincial Version) 

when a Municipal and Common Version is not available  
xii) City of Peterborough Supplemental General Conditions 
xiii) Ontario Provincial Standards General Conditions (.MUNI - Municipal 

Version) 
xiv) Ministry of Transportation of Ontario Standard Specifications and 

Supplemental Specifications 

Neither party to the Contract shall take advantage of any apparent error or 
omission in the plans or specifications, but the Contract Administrator shall be 
permitted to make such corrections and interpretations as may be necessary for 
fulfillment of the intent of the plans and specifications. Any work or material not 
herein specified but which may be fairly implied as included in the Contract, of 
which the Contract Administrator shall be the judge, shall be done or furnished by 
the Contractor as if such work or material had been specified. 

7. Force Majeure 

Save and except for the payment of any monies required hereunder, neither 
party shall be deemed to be in default of any contract where the failure to 
perform or the delay in performing any obligation is due wholly or in part to a 
cause beyond their reasonable control, including, but not limited to, an Act of 
God, an act of any federal, provincial, municipal or government authority, civil 
commotion, strikes, lockouts and other labor disputes, fires, floods, sabotage, 
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earthquakes, storms, epidemics and an inability to perform due to causes beyond 
the reasonable control of the party.  

The party subject to such an event of force majeure shall promptly notify the other 
party of their inability to perform or of any delay in performing due to an event of 
force majeure and shall provide an estimate, as soon as practicable, as to when 
the obligation will be performed.  

The time for performing the obligation shall be extended for a period equal to the 
time during which the party was subject to the event of force majeure. 

Both parties shall explore all reasonable avenues available to avoid or resolve 
events of force majeure in the shortest time possible. 

This requirement shall not oblige the party suffering the strike, lockout or labor 
dispute to compromise their position in such dispute. 

8. Working Area 

Section G.C.4.01 Working Area; of the OPSS General Conditions of Contract is 
replaced in its entirety by the following: 

The City will acquire all property rights, which are deemed necessary for the 
construction of the Work, including temporary working easements, and will indicate 
the full extent of the Working Area on the Contract Drawings with the exception of 
staging/laydown areas. 

The Contractor will be responsible to obtain approvals through private property 
owners and the City for staging/laydown areas. Approvals and agreements made 
to obtain the use of private or City properties will be at the sole expense of the 
Contractor. When private or City properties are utilized the Contractor will be 
expected to return the disturbed area to pre-existing condition at the expense of 
the Contractor, unless otherwise mutually agreed upon. 

These are intended to illustrate the general limits of work associated with the 
proposed construction.  It is possible that unforeseen conditions may require 
modifications to the actual limits of work undertaken.  In these cases, all 
modifications to the limits of construction are to be approved by the Contract 
Administrator prior to work proceeding. 

If minor revisions are made to the limits of work, adjustments will be made to 
the payment quantities based on the units and unit costs included in the tender 
bid. 
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9. Operational Constraints 

a) The Contractor's hours of work are restricted to between 7:00 a.m. and 
9:00 p.m., Monday to Saturday. 

b) The hours of work on Sunday shall be 12:00 noon to 9:00 p.m., by approval 
of the City only. 

c) The minimum hours of work for this Contract shall be 50 hours per week 
(Monday to Friday).  The Contractor shall coordinate and ensure the efficient 
operation of his own crews, Subcontractors and material suppliers on a 
regular basis during these hours throughout the life of the Contract.  The 
hours of work may be ordered increased by the Contract Administrator if 
deemed necessary to meet the project schedule.  Any cost resulting from 
such increase in the hours of work shall be borne by the Contractor.   

d) No work to be carried out on statutory holidays. 

10. Right of Entry 

The Contractor shall cooperate with other Contractors, Utility Companies and the 
City of Peterborough and they shall be allowed free access to their work at all 
times. The Contract Administrator reserves the right to alter the method of 
operations on this Contract to avoid interference with other work. 

11. Explosives 

The Contractor shall obtain approval from the City of Peterborough prior to using 
any explosives to complete work and shall comply with all statutes, regulations, 
by-laws and orders relating to the supply, hauling, handling, use of and storing of 
explosives. 

Before any blasting operations are carried out, the Contractor shall give 14 days 
notice to any department or agency of Government and to any person, 
partnership or corporation including a municipal corporation and any board or 
commission thereof affected thereby, the Contractor or Subcontractor shall 
ensure that the liability insurance provided for under Section 19(a) of this 
document shall include coverage for this work and provide a pre-blast survey 
report, prepared by an independent firm to the City. 

In addition to any other precaution that may be necessary, the Contractor shall, 
immediately prior to a blast, clear the blasting area of all residents, vehicular and 
pedestrian traffic, and shall post a flag person on each road entering the blasting 
area, who shall stop all traffic and shall prevent such traffic from entering the area 
until the blast has taken place. 

Notwithstanding any direction of the Contract Administrator in regard to 
explosives, drilling or methods of blasting used, the Contractor shall take all 
precautions necessary to ensure that persons are not injured and that adjoining 
property and structures, including public utilities are not damaged. Without 
limiting the generality of Section G.C.7.03, of the OPSS General Conditions, 
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the Contractor shall be responsible for all claims whatsoever arising from the 
hauling, handling, use of or storing of explosives and all effects direct or indirect of 
the blasting operation. 

No payment shall be made for protective measures or for damage to persons or 
for damages or repairs to property, structures or public buildings, or for any claim 
whatsoever arising, from blasting operations. All such costs shall be included in 
the unit price bid for the items requiring the blasting. 

Whenever, in the opinion of the Utility Authority, standby crews are necessary 
during blasting operations, the Contractor shall make the necessary arrangements 
with the Utility Authority and the cost of such crews and equipment shall be billed 
to the Contractor by the Utility Authority. 

12. Trees and Shrubs 

Except as otherwise provided for in the Contract, the Contractor during all 
construction operations shall protect from danger and injury all trees, shrubs, 
and other vegetation as designated by the Contract Administrator to be saved. All 
protection measures must be approved by the Contract Administrator and 
installed prior to the commencement of any work. The Contractor may be 
required to cut only certain selected trees in certain areas, leaving the rest of the 
trees in the indicated areas unharmed. 

Any damaged tree or vegetation not designated for removal shall be repaired 
using sound horticultural practices or replaced at the Contractor's expense. 

Protection of Trees and Shrubs (Supplemental General Conditions) - OPSS 801 
is added to this section. 

13. Observance of Laws, Statutes and Regulations 

The Contractor shall obtain at their expense all licenses or permits required by by-
law or statutes, and regulations made there under. 

The successful Proponent shall comply with all federal, provincial and municipal 
laws, statutes, regulations and by-laws, relevant to this contract. 

The successful Proponent shall comply with all federal, provincial and municipal 
laws, statutes, regulations and by-laws, including without limitation, the 
Workplace Safety Insurance Act, the Occupational Health and Safety Act, and 
the Environmental Protection Act, as amended from time to time in the 
transportation and delivery of said goods/services. 

In the event of conflict between the provisions of the above authorities, the most 
stringent provisions will apply. 

This Contract shall be governed and construed pursuant to laws of the Province 
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of Ontario and the Government of Canada. 

 Where the provisions of the above acts, and any related regulations are 
applicable to the goods/services provided, all the responsibilities and obligations 
imposed upon the successful Proponent must be assumed by the Proponent. 

14. Commencement of Contract 

Once the Contract Administrator has issued the written order to the successful 
Bidder (the “Contractor”) to commence work, the work shall commence on the 
commencement date specified therein. The work shall continue with utmost 
diligence and dispatch and be carried on to completion subject to any other 
provisions of this Contract and shall be completed and full possession thereof 
given to the City of Peterborough within the required number of working days; 
unless a longer time shall be allowed in writing by the Contract Administrator, in 
which case it shall be carried on to completion and possession given to the City 
within the additional time allowed. 

15. Losses and Damages 

Except as otherwise provided for in the contract,  all loss or damage occasioned 
to the work or arising out of the nature of the work to be done, or from the normal 
action of the elements or from any reasonably foreseeable circumstance in the 
execution of the same, or from any normal difficulties which may be encountered in 
the execution of the work, having regard to the nature thereof, shall be sustained 
and borne by the Contractor including all material required to replace any defective 
or rejected work, or to restore any failure shall be all at the expense of the 
Contractor. 

16. Character and Employment of Workers 

The Contractor shall employ only orderly, competent and skillful persons to do the 
work and shall give preference to available residents in the area of the Contract. 
Whenever the Contract Administrator shall inform the Contractor in writing that 
any worker or workers on the project are, in the opinion of the Contract 
Administrator, incompetent, unfaithful or disorderly, such worker or workers shall 
be discharged from the project and shall not again be employed on the project 
without the consent in writing of the Contract Administrator. 

The successful Proponent shall always ensure that adequate and competent 
supervision is provided, if applicable, by a Competent Supervisor as defined 
under the Occupational Health and Safety Act (Ontario).  The Supervisor shall 
represent and be an agent for the successful Proponent for all purposes and 
directions given to the Supervisor shall bind the successful Proponent. 

Before undertaking a Contract with the City, the successful Proponent shall 
supply proof of competent personnel to implement and supervise a health and 
safety program, if applicable, to ensure that the City standards and the standards 
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of the Occupational Health and Safety Act (hereafter called “legislation”) shall be 
complied with throughout the term of the Contract. 

17. Liquidated Damages 

It is agreed by the parties to the Contract that where all the work called for under 
the Contract has not progressed to ‘completion’ as defined in the Ontario 
Provincial Standards General Conditions of Contract within the number of working 
days or completion date as set forth in this Contract, damage will be sustained by 
the City of Peterborough and that it is and will be impracticable and extremely 
difficult to ascertain and determine the actual damage which the City will sustain 
in the event of and by any reason of such delay and the parties hereto agree that 
the Contractor will pay to the City the sum as stipulated in Information for 
Bidders for Liquidated Damages for each and every calendar day's delay in 
finishing the work in excess of the number of working days prescribed, and it is 
agreed that this amount is an estimate of the actual damage to the City which will 
accrue during the period in excess of the prescribed number of working days. 

The City may deduct any amount under this paragraph from any monies that may 
be due or payable to the Contractor on any account whatsoever. The Liquidated 
Damages payable under this paragraph are in addition to and without prejudice to 
any other remedy, action or other alternative that may be available to the City. 

The Contractor shall not be assessed with Liquidated Damages for any delay 
caused by Acts of God, or of the Public Enemy, Acts of the Province, of any 
Foreign State, Flood, Epidemics, Quarantine Restrictions, Embargoes or delays 
of Subcontractors due to such causes. 

If the time available for the completion of the work is increased or decreased 
because of an over or under run of a major item in the Contract, the Contract 
Administrator may increase or decrease the number of days by adding or 
subtracting there from.  The change in the number of days shall be calculated 
on the average daily production of the most productive 50% of the work time 
shown on the Contractor's schedule divided into the difference between the actual 
quantity and the estimated tender quantity.  This is provided that the basis of 
calculation may not be used where, in the opinion of the Contract Administrator, 
all or any of the relevant major items are carried out concurrently. 

The working days stipulated in the Contract do not provide for the completion of 
work under Provisional Items and additional working days may be allowed by the 
Contract Administrator for work carried out under any Provisional item in the 
Contract. 
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18. Indemnification 

The Contractor agrees to indemnify and hold harmless the City, its elected 
officials, employees, contractors, agents, insurers and officers against all actions, 
suits, claims and demands which may be brought against or made upon the City 
and its elected officials, employees, contractors, agents, insurers and officers 
and against all costs, loss, liens, damages, charges or expenses whatsoever 
which may be incurred, sustained or paid by the City, its elected officials, 
employees, contractors, agents, insurers and officers arising directly or indirectly 
out of the performance of the Work.  The Contractor agrees to pay on demand all 
monies paid by any and all of them pursuant of any settlement agreed to in 
writing by the City and such reasonable costs as are incurred in defending or 
settling any such actions, claims, costs, liens or demands.   

19. Insurance 

Bidders' attention is directed to the insurance requirements below. It is highly 
recommended that Bidders confer with their respective insurance carriers or 
brokers to determine in advance of submitting a Tender the availability of 
insurance certificates and endorsements as prescribed and provided herein. 
If an apparent low Bidder fails to comply strictly with the insurance 
requirements, that Bidder may be disqualified from award of the Contract. 

It is hereby understood and agreed that the contractual conditions outlined in this 
agreement shall supersede and override any other contract obligations, including 
any F.O.B. conditions, outlined in any other vendor agreement in which the City 
may enter into. 

Section G.C.6.03 of the OPSS General Conditions, Contractor's Insurance, shall 
be deleted and replaced with the following provisions: 

Without restricting the generality of the section governing Contractor's 
responsibility for damages, the following insurance coverage is specified as a 
condition of this Request For Tenders: 

The Contractor shall forward to the City of Peterborough, with the 
executed Contract documents, a Certificate of Insurance, completed in 
accordance with the form's stated provisions prior to the commencement of the 
project. This Certificate of Insurance shall evidence that the following applicable 
insurance is in force.  

Unless otherwise specified, the term of insurance shall be from the 
commencement of the work until the expiry of warranty period obligations 
following acceptance of the work. 
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Contractor Insurance Requirements: 

Insurance General: 

1) Prior to commencement of the Work and upon the placement, renewal, 
amendment, or extension of all or any part of the insurance, the 
Contractor shall promptly provide the City with confirmation of 
coverage and, if required, a certified true copy(s) of the policy(s) 
certified by an authorized representative of the insurer together with 
copies of any amending endorsements applicable to the Work. 

2) As determined by City, the Contractor may be required to provide and 
maintain additional insurance coverage(s) which are related to this 
Contract, and all costs will be borne by the Contractor. 

3)  All policies shall apply as primary and not as excess of any insurance 
available to the City. 

4) All policies, with the exception of vehicle insurance, shall be endorsed 
to provide the City with not less than 30 days written notice of 
cancellation, change or amendment restricting coverage. 

5) All policies shall be with insurers licensed to underwrite insurance in 
the Province of Ontario with an AM Best rating of no less than A-. 

6) The Contractor covenants and agrees that the insurance requirements 
will not be construed to and shall in no manner limit or restrict the 
liability of the Contractor. 

7) The Contractor will warrant that any subcontractors or other 
entities/parties used in relation to this Work will provide the same 
insurances as required of the Contractor. 

8) The Contractor will comply with any reporting requirements of the 
insurance policies In order to maintain the policies in good standing, to 
give notice in writing of any incident which may result in a claim or loss 
covered by the policies and to provide documentation necessary in the 
defense or settling of claims.  

9) Failure for any reason of the Contractor to furnish such insurance shall 
be considered as a breach of the Agreement allowing the City to 
terminate the Agreement at its discretion.  Any delays resulting from the 
matter of the insurance and related costs associated with such delay 
will be borne by the Contractor without any recovery against the City. 

10) If any claims against  the Contractor, whether arising from this 
Agreement or not, effects any aggregate limits evidenced to the City in 
an amount greater than 20% of the limit requested and evidenced, 
whether paid or in an insurance claim reserve condition, then the 
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Contractor must report to the City of such limits erosion.  The City has 
the right to request the Contractor to purchase additional limits to 
comply with the minimum limits requested. 

11) By entering into a contract with the Corporation of Peterborough, the 
Contractor hereby consents to having the City provide insurance 
certificate(s) and any associated contact information to formal 
claimants. 

12) The Contractor, and not the City, shall be responsible for any and all 
insurance premiums and deductibles that may apply in any of the said 
insurance policies. 

13) Additional Insured 

The following shall be listed as Additional Insured on the contractor’s 
insurance and are subject to change from time to time: 

a. The Corporation of the City of Peterborough 
b. Peterborough Utility Services Inc. 
c. Peterborough Utilities Commission 
d. Peterborough Distribution Inc. (or Hydro One when requested) 
e. Bell Canada 
f. Cogeco Cable Canada LP 
g. Rogers Communications Inc. 
h. Nexicom Telecommunications Inc. 
i. Enbridge Gas Distribution Inc. 

a) Commercial General Liability 

 The Contractor shall provide and maintain, during the term of the Contract, 
Commercial General Liability insurance, subject to limits of not less than 
Five Million ($5,000,000) inclusive per occurrence. To achieve the desired 
limit, umbrella or excess liability insurance may be used. The coverage shall 
include, but not be limited to: 
a) bodily injury including death; 

b) damage to property including loss of use thereof; 

c) premises and operations liability; 

d) products and completed operations liability 

e) blanket contractual liability; 

f) cross liability clause or severability of interest clause; 

g) contingent employers’ liability; 

h) personal injury liability; 
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i) owner’s and contractor’s protective coverage; 

j) Non-Owned Automobile Liability; 

k) if applicable to the construction project described in the contract; 
shoring, blasting, excavation, underpinning, demolition, pile driving, 
caisson work and work below ground surface including tunneling and 
grading;  

l) contain no materially restrictive language against the work; 

m)  include a waiver of any subrogation rights which the Contractor’s 
insurers may have against the City; 

n) If applicable, “Sudden and Accidental Pollution”, 120 hour reporting; 

o) A clause stating that the Contractors insurance policy will be 
considered as the primary insurance and shall not call into contribution 
any other insurance that may be available to the City; 

p) For work done at the City’s municipal Airport – contain no materially 
restrictive language against the Work and is valid on airport premises. 

Subject to the approval of the City, there shall be no aggregate limit(s) 
other than the Products and Completed Operations limit. 

b) Automobile Liability Insurance 

The Contractor shall provide and maintain, during the term of the Contract, 
Standard OAP 1 Automobile Policy insurance, subject to a limit not less 
than Five Million ($5,000,000) on all licensed motor vehicles owned or 
leased by the Contractor to be used in the provision of the goods/services. 

The Contractors use of automobiles is at the discretion of the Contractor 
and not the City. The City is not responsible for any physical loss or 
damage to any vehicles used by the Contractor in relation to this Work; and 
such damage shall not be assessed to the City in anyway. 

 c) Contractors Pollution Liability Insurance 
The Contractor shall provide and maintain, during the term of the Contract, 
Contractors Pollution Liability Insurance, subject to limits of not less than 
Five Million ($5,000,000) inclusive per claim, and shall include coverage for 
but not be limited to, bodily injury including death, property damage and 
remediation costs which are reasonable and necessary to investigate, 
neutralize, remove, remediate, including associated monitoring, or dispose 
of: soil, surface water, groundwater or other contamination.  

The policy shall remain in force for 24 months following completion of 
Work. The City shall be named as an Additional Insured. 
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20. Substitutions 

When an article to be supplied under this Contract is specified by its trade or other 
name (whether such name is followed by the phrase "or approved equal" or not), 
the Contractor shall be deemed to have based their price on the supply of the 
named article and no other. 

21. Shop Drawings 

Prior to submission to the Contract Administrator, the Contractor shall review all 
shop drawings. By this review the Contractor represents that the Contractor has 
determined and verified all field measurements, field construction criteria, 
materials, catalogue numbers and similar data and that the Contractor has 
checked and coordinated each shop drawing with the requirements of the Work 
and of the Contract Documents. The Contractor's review of each shop drawing 
shall be indicated by date and signature of a responsible person within the 
Contractor’s organization. 

The Contractor shall prepare a shop drawing designed and stamped by a 
Professional Engineer to illustrate the use of all prefabricated, hydraulic or 
engineered support systems which requires submission to the Contract 
Administrator a minimum of five (5) working days prior to conducting 
trenching/excavation work. A detailed shop drawing shall be submitted for each 
underground service and requires a certified illustration of the following: 
 
• Dimension between the bottom of the trench/excavation to the bottom of the 

support system. 
• Dimension of existing ground level (adjacent to the trench/excavation) to top 

of trench/excavation support system. 
• A general note indicating anticipated soil type. 
• Sloping or benching with associated dimensions and grades, if utilized. 
• Stacked support systems, if required. 
• Fall protection system as per OHSA, if required. 

 
Note that any modifications made to such trenching/excavation support systems 
during the course of construction will require the Contractor to provide updated 
shop drawings to the Contract Administrator in advance of conducting such 
modifications. Failure to construct underground services in accordance with the 
prepared shop drawing may result in stoppage of work at the discretion of the 
Contract Administrator, at no cost to the owner. 
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22. Lines and Grades 

Layout Provided by the Contractor  

The Contractor shall be responsible for the true and proper setting out of the 
work and for the correctness of the position, elevation and alignment of all parts of 
the work in accordance with established City procedures. Using qualified 
personnel and following accepted engineering practice, the Contractor shall lay 
out, calculate, establish and maintain all lines and grades necessary for the 
construction of the work, and shall provide such information on the calculations, 
layout, lines and grades as the Contract Administrator may at any time require. 
The Contractor shall provide horizontal and vertical control at uniform offsets, 
every 20 meters along all tangential sections and every 10 meters along any 
curvature sections of the work. For roadway construction the Contractor will 
provide Lines and Grades on both sides of the work being constructed. 

The Contract Administrator shall provide basic horizontal and vertical control from 
which the location of the work may be determined. For horizontal control this shall 
comprise of either survey bars or ties sufficient to locate the centerline, or co-
ordinate control points and their values sufficient to layout the work. For vertical 
control it shall comprise benchmarks at intervals through the work and their 
elevations. The Contract Administrator shall also provide templates at each 
station showing offsets and elevations to establish the designated grading cross-
section. During the progress of the work the Contractor shall be responsible for 
notifying the Contract Administrator forthwith of any errors, omissions or 
inconsistencies in the geometric information and the controls provided by the 
City. 

The Contractor shall give the Contract Administrator 48 hours notice of the time 
and place where the Horizontal and Vertical control is required for their use in 
setting out the work. 

Additionally, the City shall provide a 2016 (or older) 2-D AutoCAD drawing to the 
Contractor complete with relevant design information related to the project, in 
order to facilitate the proper establishment of true line and grade in the field.  For 
any and all associated digital files provided to the Contractor for layout purposes, 
including any revised CAD files throughout the duration of the contract, the 
following Disclaimer shall apply: 

Disclaimer (Transfer of Electronic Files to Third Parties): 

The accompanying files are supplied as a matter of courtesy and are in no way to 
be taken as appurtenant to, associated with or in placement of copies of the 
official documents.  The data is provided “as is” without warranty of any kind, 
either expressed or implied.  Any person(s) or organization(s) making use of or 
relying upon this data is responsible for confirming its accuracy and 
completeness.  The Corporation of the City of Peterborough is not responsible for 
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edited or reproduced versions, or any losses/damages incurred by the use of this 
digital data. 

All bars, benchmarks and other reference points provided by the Contract 
Administrator shall be located and identified by the Contract Administrator to the 
Contractor on the site at the start of the work, and shall be carefully preserved by 
the Contractor, and in the case of their movement, destruction or removal shall 
be replaced at the Contractor's expense. 

Any work done without lines and levels, or to improperly set grade stakes or 
without the supervision of an inspector when an inspector is required to be in 
attendance by the provisions of the Contract or by the order of the Contract 
Administrator, shall not be paid for.  Such work may, at the discretion of the 
Contract Administrator, be ordered for removal and replacement to ensure 
correct alignment and inspection of said work, at no cost to the City. 

Payment for all labor, materials and equipment for the Contractor to provide 
construction layout shall be deemed included in the contract items as such, no 
additional compensation shall be made. 

23. Maintenance Obligations During Contract Performance 

During the course of each stage of the Contract work and during any time interval 
between the stages, however caused, the Contractor shall provide erosion 
control and be responsible for protection, maintenance, repair and rectification 
of all constructed surfaces, whether earth, seeded, sodded, gabion, rip-rap, 
concrete or paved, and all structures from all damage which may occur to said 
surfaces or structures. Road surface must be returned to 50mm (minimum) of 
asphalt laid by a spreader for winter over situations at the cost of the contractor 
unless otherwise agreed upon with the Contract Administrator. 

The foregoing shall specifically include, without limiting in any respect, erosion 
damage and sod slippage. 

24. Executing Repairs and Deficiency Items 

Where requested to complete a repair by the Contract Administrator, the work 
shall be completed in accordance with the requirements set forth in Section 
GC.4.06 of the General Conditions of Contract.  However, if immediate repairs 
are deemed necessary by the Contract Administrator, the City shall notify the 
Contractor at the earliest possible time, but shall be allowed to repair the work 
prior to notice and charge the cost of such work to the Contractor or deduct the 
cost of said repairs from any monies owing to the Contractor. 

Upon reaching Substantial Performance, the Contract Administrator will 
assemble a list of deficiencies to be repaired and provide them in writing to the 
Contractor.  Corrective action must be taken by the Contractor to complete 
repairs within 30 calendar days from the date identified on the deficiency list.  
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Suspension of any remaining calendar days will occur if calendar days remain 
by December 1 of the current construction year and the balance will resume on 
May 1 of the following construction year.  At the end of the allowed period 
mentioned herein, the Contact Administrator will perform an acceptance 
inspection.  The City shall arrange completion of any items identified on the 
deficiency list not complete at that time and shall be allowed to charge the cost 
of such work to the Contractor or deduct the cost of said repairs from any monies 
owing to the Contractor. 

25. Testing Fees and Inspection 

The City shall pay the cost of providing its own inspector for the work of this 
Contract. 

Field and laboratory testing of supplied materials including granular material, 
concrete and asphalt is to be completed in accordance with the associated items 
in the Standard Provisions, located in the latest edition of the Unit Price 
Supplemental Information Package. 

The Contractor shall permit access to the work at all times and shall co-operate 
while tests are being carried out. 

In the event that an excessive amount of re-testing is required because of faulty 
workmanship or materials on the part of the Contractor, the Owner may assess the 
costs of re-testing to the Contractor. 

The Contractor shall pay all costs involved in carrying out infiltration and exfiltration 
tests on new sewers installed under this Contract. The Contractor shall pay all 
costs incurred to carry out pressure and leakage tests on new water mains 
installed under this Contract. 

26. Contract Administrator’s Field Office 

When specified in the Contract Documents (Schedule of Unit Prices), the 
Contractor shall supply an office for the exclusive use of the Contract 
Administrator.  This office shall be located in the immediate vicinity of the Contract 
limits. 

The Contract Administrator’s office shall have a minimum of 7m2 (180 square feet) 
of floor area, with a clear ceiling height of not less than 2.3m (7’6”), weatherproof, 
insulated walls and roof and a tight wooden floor raised at least 0.3 m clear of the 
ground.  The office shall be fitted with a minimum of two windows, both of which 
can be opened and are fitted with screens.  The door shall have a reliable lock, all 
keys for which shall be in the care of the Contract Administrator.  The Contractor 
shall supply electric light, air conditioning and heat when required, to the 
Contractor Administrator’s satisfaction and shall furnish the office with a minimum 
of one desk, one drafting table, two chairs, two drafting stools, one filing cabinet 
and a broom. 
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Where the Contractor elects to supply a combination office for the use of the 
Contractor Administrator and his own staff, the minimum requirements for the 
Contractor Administrator’s accommodations as outlined, shall be met.  In addition, 
separate outside access for each office shall be provided and the Contractor 
Administrator’s office shall be partitioned off from that of the Contractor, on the 
inside.  Any inside connecting door between the two offices shall be fitted with a 
lock or closer on the Contract Administrator’s side. 

The field office and other facilities shall be provided at the site within 14 days of 
the Date of Notification to Commence Work or on the date of the Contractor’s 
actual commencement of work, whichever date occurs first, and shall remain on 
site, if the Contract Administrator so required for a period of up to two months 
after the completed work is accepted by the City. 

The Contractor shall supply and maintain at the Contractor’s cost, a toilet or privy 
and wash facilities in accordance with the Occupational Health and Safety Act for 
construction projects, for use by the Contract Administrator’s staff and the 
Contractor’s employees. 

27. Maintenance of all Temporary and Permanent Traffic Signal System Items 

During regular working hours of operation, the Contractor is responsible to 
respond to notification of malfunctioning traffic signal equipment installed as part 
of the construction contract. The Contractor shall dispatch (within one hour of 
receiving notification) qualified workers to repair and replace all defective 
equipment associated with installation of temporary or permanent traffic signal 
systems during time of construction and the 2 year warranty period. Regular 
hours of operation are between 8:30 am and 4:30 pm Monday to Friday 
excluding Statutory Holidays 

Outside of regular working hours of operation, the City’s Traffic Signal 
Maintenance Contractor (TSMC) will respond to notification of malfunctioning 
traffic signal system equipment. Crews will be dispatched to troubleshoot and 
perform necessary repairs to keep systems running in a safe manner and to 
prevent disruption to traffic. If possible, the City’s TSMC will make temporary 
repair and the Contractor will be notified on the next normal business day to 
mobilize and make permanent repair in accordance with contract specifications. 
The Contractor shall be responsible for all costs associated with the repair of 
traffic signal systems outside of regular working hours. 

In the event that the traffic signal system equipment is damaged as the result of a 
vehicle collision and it is was due to no fault of the Contractor, the City will 
reimburse the Contractor all reasonable costs for the repair of the traffic signal 
system. 
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28. Signing, Maintenance of Detours and Pavement Markings 

The responsibility for detour signing and maintenance of detours for the work in 
this Contract will be assumed completely by the Contractor. 

The Contractor will be required to make the project's work schedule known and 
provide 48 hours notice to the City of Peterborough’s Traffic Division for any 
requests regarding the installation of detour signage, pavement markings and 
traffic sign replacement. 

All roads under construction which have been closed to through traffic should not 
be opened without prior notification to and approval from the City of 
Peterborough’s Traffic Division. 

29. Maintenance of Traffic / Signage 

Construction Signage 

The Contractor shall, without additional compensation, be responsible on a daily 
basis for the safe detouring and maintenance of traffic within the Contract limits. 
There will be no separate payment for the cost of supplying, installing and 
maintaining all delineators, flashers, signs, barricades, fencing, flag persons, etc. 
as required for this Contract. All delineators, flashers, and signs must be properly 
maintained, secured by sandbags and shall be in accordance with the Ontario 
Traffic Manual, Book 7, Temporary Conditions, latest revision published by the 
Ontario Ministry of Transportation. 

Any signs deemed unacceptable to the City of Peterborough shall be replaced 
within 12 hours of written notification by the City of Peterborough. Should such 
signs not be replaced within 12 hours of written notification, the signs will be 
replaced by the City of Peterborough and the costs to undertake this work will be 
deducted from the Contractor's payment. 

Pedestrian Traffic 

Safe and convenient facilities for pedestrian traffic through areas under 
construction are to be provided and maintained by the Contractor, at the 
Contractor's cost, to the satisfaction of the Contract Administrator. 

Traffic Control / Staging 

All proposed Road Closures must be submitted to the Contract Administrator 
for approval. Proposed Road Closures with a duration of less than 30 days 
must be submitted a minimum of 14 days prior to the road closure. Any request 
for a road closure may or may not be approved and will be subject to certain 
conditions. 

Where the City deems necessary a traffic control / staging plan will be supplied 
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by the City that must be adhered to during construction.  Any modifications to 
the plan must be approved by the City’s Traffic Department through the 
Contract Administrator. 

Should construction operations require traffic control within signalized 
intersections, the Contractor shall be required to schedule, at their expense, a pay 
duty police officer to control traffic.  A minimum of 72 hours notice is required to 
the City of Peterborough traffic department to ensure the lights are placed on 
flash for the duration of work.  At no time shall the Contractor obstruct or direct 
traffic within an active signalized intersection. 

Traffic Signage 

The Contractor is responsible for the removal, salvage, storage and 
replacement (in their original locations) of all signs and signposts that interfere 
with the installation of the proposed facilities.  During construction, the 
Contractor shall either: 

a) store the signs and posts in a safe and secure manner or; 

b) re-install the signs as necessary for the safety of the public, e.g. stop signs. 

The Contractor will be responsible for any signs, and sign posts that are 
damaged or misplaced.  No additional payment shall be made for this work.   

Signs placed within concrete or asphalt are to be placed as per CP 4000.00 using 
a sign sleeve.  Sleeves are to be installed using Unistrut Telespar or substitute as 
approved by the Contract Administrator.  Care shall be taken to ensure debris 
does not enter the sleeves by plugging the opening with a PVC plug. 

30. Maintenance of Private Accesses 

Access to private property and adjacent streets must be maintained at all times 
unless otherwise noted in the Contract. 

The Contractor must cooperate with abutting property owners, businesses and 
residents, and make known their schedule on a regular basis, but no less than 
48 hours in advance where disruption to an existing access may be anticipated. 

Ramping from the roadway to each driveway or access shall consist of Granular 
‘A’ material and shall not exceed 5:1 (H:V).  Temporary gravel for access 
ramping shall be paid for under the Granular ‘A’ item in the Schedule of Unit 
Prices.  Removal of temporary ramping will not be paid separately.  Where 
possible granular material is to be salvaged for re use as granular road base, 
etc. 
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31.  Connections with Existing Sewers and Appurtenances 

The Contractor shall construct all connections to join the work of this Contract to 
existing services. Unless otherwise provided in the Schedule of Unit Prices, no 
additional payment shall be made for connections. In the case of existing 
manholes, the connection shall be deemed to include all manhole reconstruction 
and re-benching. All salvageable materials shall become the property of the City. 

When a connection is to be made, the Contractor shall expose the end of the 
existing service for inspection by the Contract Administrator. No claim by the 
Contractor shall be allowed for any delays due to changes in design, which may 
be required due to the revealed conditions. All connections are to be watertight. 

32. Connections with Existing Water Mains 

The Contractor shall connect new work to existing mains in the manner specified by 
the Peterborough Utilities Commission. 

If it is necessary to interrupt service, the Contractor shall be responsible for 
obtaining required permissions, issuing notices, and providing temporary 
alternatives prior to any interruption or disturbance of existing services. Any 
damage, whether accidental or intentional, or temporary removal, shifting or 
replacement of existing services or structures shall be made good by the 
Contractor without cost to the City of Peterborough under the direction of and to 
the complete satisfaction of the Contract Administrator and to the Peterborough 
Utilities Commission. The Peterborough Utilities Commission may at its option, 
undertake any such work, in which case the costs shall be paid by the Contractor. 

All valves on the existing system will be operated by municipal water operations 
personnel only. 

33. Winter Work 

Where the completion for the construction of underground services and 
appurtenances which is undertaken by the Contractor in this Contract, makes 
necessary the performance of all or any part of the Contract work under winter 
conditions, then, excepting as specifically otherwise provided in the Contract, the 
Contractor shall do all things necessary for the performance and protection of 
such winter work without additional compensation or claim therefore. 

The Contractor shall, for winter work, be permitted to work intermittently to their 
own schedule, provided however, that the completion is not prejudiced thereby. 
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34. Safety 

The Contractor agrees to be the constructor for the purposes of the Occupational 
Health and Safety Act. 

The Contractor shall comply with all conditions and regulations of the 
Occupational Health and Safety Act, R.S.O. 1990, and the regulations enacted 
there under for construction projects and amendments thereto, any other Federal 
or Provincial Statute or Local By-Law concerning safety or any other phase of his 
work on this Contract. 

The Contractor agrees to indemnify and save harmless the City from any and all 
costs, claims, demands, suits, actions, and judgments made, brought or recovered 
against the City resulting from any negligent act and/or error or omission by the 
Contractor, its officers, agents, employees, or volunteers in connection with this 
Agreement including any loss resulting from any violation under the Occupational 
Health and Safety Act, together with deference costs. 

Prior to the commencement of the work, the Contractor shall obtain a Ministry of 
Labor project notice and shall provide a copy of the notice to the City of 
Peterborough. 

The Contractor will be responsible to take all necessary steps to protect personnel 
(workers, visitors, general public, etc.) and property, from any harm during the 
course of the Contract. 

All Contractors shall, abide by the current rules and regulations of the 
Occupational Health and Safety Act. Only personnel familiar with and abiding by 
the Occupational Health and Safety Act will be permitted on site. The Contractor 
will be responsible to remove from the site any persons not observing or 
complying with the safety requirements of the Occupational Health and Safety Act. 

The City will monitor construction activity with respect to safety requirements, and 
that safety records are properly kept and maintained. Continued disregard for 
safety standards will result in the City taking appropriate action. 

The Contractor will report to the City, and jurisdictional authorities, any accident or 
incident involving Contractor, City, or public; personnel and/or property, arising 
from the Contractors execution of the work. 

The Contractor will include all provisions of this Contract in any agreement with 
Subcontractors and hold all Subcontractors equally responsible for safe work 
performance. 

If the Contractor is responsible for a delay in the progress of the work due to an 
infraction of legislated or Contractor health and safety requirements, the 
Contractor will, without additional cost to the City, work such overtime, acquire 
and use for the execution of the work, such additional labor and equipment as to 
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be necessary, in the opinion of the City’s representative to avoid delay in the final 
completion of the work or any operations thereof. 

35. Safety Committee 

Where it is anticipated that more than twenty (20) workers, including the 
Contractor's (Subcontractors) Supervisory Staff, will be on the construction site 
for a period of three months or more, the Contractor shall establish a safety 
committee for the project. 

The role of the Safety Committee shall be in accordance with the requirements of 
the Occupational Health and Safety Act. 

36. Record of Labor and Lost Time Injury 

The Contractor shall prepare a record of person hours, including hours of the 
Subcontractor’s staff, per month for the project. As well, a record of lost time 
injuries per month shall be prepared. These records shall be forwarded to the 
Contract Administrator for the City of Peterborough upon request. 

37. Weighing of Materials 

The Contractor shall not carry passengers in any vehicle, owned, rented or 
belonging to a Subcontractor or supplier while working on the jobsite or 
transporting materials to and from the site. 

Weight Measurements shall be made by a weigh person supplied by the 
Contractor. 

The City will accept the Contractor's properly completed weight tickets for 
determining the quantity of weighed material delivered to the construction site. 
These tickets must be signed by the City’s inspector on the jobsite for the 
acceptance of material at the time that the material is placed. 

The Contract Administrator may carry out periodic checks of the net weight shown 
on the weigh tickets by re-weighing loaded vehicles and re-establishing tare 
weights. If, for any reason, any checked net weight is lighter by 130 kg or more, all 
weigh tickets issued since the previous acceptable check for all City Contracts 
originating from the same source will be reduced by the actual difference in 
weight as determined by the Contract Administrator. 

If, after such circumstances, the City continues to accept the Contractor's weight 
tickets on the construction site, payment will be made for such subsequent 
deliveries of material for the actual quantity shown on the weigh tickets provided 
future weigh checks are acceptable. If future weight checks are deemed 
unacceptable, all weigh tickets issued since the previous check will again be 
adjusted as noted above. 
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38. Weigh Scales 

The Contractor is advised that the use of metric weigh scales designed to 
measure in tonnes or Imperial weigh scales designed to measure in tons is 
acceptable. The quantities of all weighed materials must be recorded in the units 
of the scale and then the summaries of the total daily weights converted, if 
necessary, to the appropriate system for payment purposes. 

A conversion of: 

1 t (tonne)   = 1.102 tons   and     

1 ton = 0.907 t (tonnes) 

Will be used to convert quantities for payment purposes. 

39. Roadway Cleanup & Haul Routes 

Only arterial and collector roadways shall be used as designated haul routes, 
unless written request is received by the City from the Contractor, and written 
approval has been granted by the Contract Administrator for the use of local 
roadways as haul routes. 

From time to time during the progress of this Contract, the Contractor may be 
required to clean haul routes, which may have become unacceptably covered in 
dirt and/or debris as a result of Contract operations. It shall be the sole 
responsibility of the Contractor to maintain existing streets affected by the 
operations, and no additional payment shall be made for such work. The cost of 
this work shall be included in the Unit Prices bid for the various phases of the work. 
Furthermore, action to clean such streets shall be taken immediately upon 
instruction to do so by the Contract Administrator. Otherwise, the City will arrange 
cleaning and the cost will be deducted on the subsequent Progress Payment 
Certificate. 

40. Contractor's Equipment List 

The Contractor must supply the City with a complete list of all equipment to be 
used on this Contract before any construction by the Contractor has commenced.  

This list must include the size, ratings and hourly rate for each piece of 
equipment to be used on this Contract. 
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41. Incidental Items 

The following is a partial list of items the cost of which is to be included in the Unit 
Prices of the Tender unless specifically included as a separate tender item. No 
additional payment will be made for the following: 

a) Cost of bonds and insurance. 

b) Cost of permits and fees. 

c) Cost of providing and maintaining barriers, signs and lights as required for 
the safe and proper movement of pedestrians within the immediate project 
limits. 

d) Cost of protecting existing utilities. 

e) Cost of equipment and labor required to maintain existing roads and streets 
used by the Contractor as a haul routes, if and when the Contract 
Administrator directs that the Contractor's operations were the direct cause of 
damage and/or dirtying of streets. 

f) Cost of coordination with utility companies and other Contractors working in 
the area. 

g) Cost of obtaining permits for moving heavy vehicles, loads, objects or 
structures. 

42. Inspector and Inspection 

All work to be done under the Contract shall be done to the satisfaction of the 
Contract Administrator or of an agent or inspector authorized to act for the 
Contract Administrator. The Inspector is required by the Contract Administrator to 
see that the provisions of the Contract are faithfully adhered to, especially in 
regards to the quality of the workmanship and materials, and may stop the work 
entirely if there is not a sufficient quantity of suitable and approved material on the 
site to carry out the work properly or for any good and sufficient reason. In 
particular, but without limiting the powers of the Inspector, orders given by the 
Inspector relating to the quality of material or workmanship or in respect of safety 
or public convenience must at once be obeyed by the Contractor. The Inspector 
shall have the power to suspend any worker for incompetence, drunkenness, 
negligence or disregard of orders and the Contractor shall ensure that any worker 
so suspended is forthwith removed from the site. 

Materials and equipment and the process of preparation or manufacture of 
materials or equipment shall at all times be subject to inspection, testing and 
rejection at any stage by the Contract Administrator or the Contract 
Administrator's agent. The Contract Administrator will give the Contractor 
reasonable notice of the materials and equipment in respect of which the Contract 
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Administrator proposes to have inspection or testing carried out during the process 
of preparation or manufacture, save that in the case of materials or equipment 
specifically stated in the Contract as required to be tested or inspected by or in the 
presence of the Contract Administrator, the Contract Administrator shall not be 
obliged to give such notice. 

The Contractor shall notify the Contract Administrator in writing at least seven days 
previous to the commencement of preparation or manufacture of each item of 
such materials or equipment of the time and place at which such preparation or 
manufacture is to commence in order that the Contract Administrator may be 
present. 

Notwithstanding compliance by the Contractor with the foregoing paragraph 
hereof, if any materials or equipment prepared or manufactured away from the 
site of the works and required by the Contract or by the Contract Administrator to 
be inspected or tested by or in the presence of the Contract Administrator at the 
place of preparation or manufacture become ready for delivery to the site of the 
works but have not been inspected or tested as required, the Contractor shall so 
notify the Contract Administrator in writing and shall not have such materials or 
equipment delivered to the site of the works until authorized to do so in writing by 
the Contract Administrator. 

In any event, no materials or equipment required by the Contract or by the 
Contract Administrator to be inspected or tested by or in the presence of the 
Contract Administrator shall be incorporated into the work until the required 
inspection or testing has been carried out to the satisfaction of the Contract 
Administrator. 

The Contractor shall provide and shall ensure that all Subcontractors and those 
carrying out the process of preparation or manufacture shall provide, every 
reasonable facility and cooperation to assist the Contract Administrator or 
Inspector or others designated by the Contract or by the Contract Administrator 
in carrying out inspection and testing. 

The Contractor shall not backfill or otherwise cover up any work without either 
having it inspected and passed by the Inspector or first notifying the Inspector in a 
manner approved or as directed by the Contract Administrator that the work is 
ready to be covered up and allowing the Inspector reasonable notice and 
opportunity for carrying out an inspection. Any work covered up other than in 
accordance with the foregoing shall, if ordered by the Inspector or the Contract 
Administrator, be uncovered or opened up for inspection and the Contractor shall, 
as directed by and to the satisfaction of the Inspector or the Contract 
Administrator, make good again all openings, excavations and disturbances of 
any property, real or personal, resulting there from, all at the Contractor's 
expense. 

No approval by an Inspector or by the Contract Administrator or failure of an 



Supplemental General Conditions – January 2021 Page | 28 
 

Inspector or the Contract Administrator to carry out an inspection shall relieve the 
Contractor of any obligations under the Contract or shall be interpreted as being 
an acceptance of defective or improper work or material which must in every case 
be removed and replaced properly or otherwise rectified in a satisfactory manner 
whenever discovered at any time. 

If, in addition to the inspection provided for above, the Contractor is required by 
the Contract, by law, by local by-law or by the Contract Administrator to have any 
part of the works inspected by others, the Contractor shall give the Contract 
Administrator and the others concerned reasonable notice of the time and date 
proposed for the additional inspection. 

43. Contingency Allowance 

The Contract price includes the contingency allowance, if any stated in the 
Contract documents. The Contract Administrator shall authorize expenditures 
under the contingency allowance. The contingency allowance will be used to pay 
for unforeseen Contract work, which may or may not arise during the course of 
construction. 

44. Taxes and Duties 

The Contractor shall pay government sales taxes, customs duties, excise taxes 
and Harmonized Sales Tax (HST) with respect to the Contract and in its Tender 
shall have taken into account all current legislation respecting such taxes and duties 
as well as any upcoming changes in taxes and duties which have been approved 
by legislation and made known at the time of tender and that will affect the 
Contract. 

If such taxes or duties are increased or decreased or other changes are made in 
the legislation that affect the amount payable after the award of the Tender the 
following will apply: 

a) In the case of a reduction in the amount payable, the Contractor shall make 
any required application to the Government Agency concerned for a reduction 
or reduce and allow the full amount of the reduction or rebate received as a 
credit to the City. 

b) In the case of an increase, the Contractor shall apply to the Government Agency 
concerned for exemption from the increase and shall be entitled to 
reimbursement from the City only if the application is refused. 

The Contractor shall include provisions for all appropriate Provincial Sales Tax in 
his bid price. 
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45. Ontario Human Rights Code 

The Contractor agrees to abide by the provisions of the Ontario Human Rights 
Code, latest edition, in carrying out the works in this Contract. 

46. Standard Specifications 

Reference to published standard specifications shall be the edition current at the 
time of the closing tenders. 

47. Workplace Safety and Insurance Board 

The Contractor will be required to furnish a letter from the Workplace Safety and 
Insurance Board indicating that the Contractor has complied with the 
requirements of the Workplace Safety and Insurance Board and is in good 
standing on the books of the Board after the Tender closing, but before the 
signing of the Contract. 

48. Protection Against Royalties or Patented Inventions 

The Contractor shall indemnify and save harmless the City from all and every 
claim for damages, royalties or fees for the infringement of any patented invention 
or copyright occasioned by the Contractor in connection with work done or 
material furnished by the Contractor under the Contract. 

49. Underground and Aboveground Utilities and Structures 

The position of all pole lines, conduits, water mains, sewers and other 
underground and aboveground utilities and structures may not necessarily be 
shown on the Contract Drawings, and, where shown, the accuracy of the position 
of such utilities and structures is not guaranteed. Before submitting a Tender, the 
Bidder shall investigate the exact locations of such utilities and structures, and 
shall be liable for damages to them as a result of any act or omission, whether or 
not the result of negligence, by those for whom the Contractor is responsible. 
Unless otherwise specified, the Contractor shall temporarily support or relocate 
such utilities and structures, or temporarily remove them, and restore them, to 
the satisfaction of the Owners of the utilities and structures. 

Consideration of the above investigation work should be included when preparing 
the Tender. 

Permanent relocation of underground or overhead utilities will be performed and 
paid for by others, if necessitated by coincidence of lines or grades, or both. 
The Contractor shall be responsible for scheduling permanent relocations of 
utilities with the Contract Work. 
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50. Payment of Workers 

The Contractor shall, in addition to any fringe benefits, pay the workers employed 
by him on the work in accordance with the Labour Conditions set out in this 
Contract and at intervals of not less than twice a month or in accordance with the 
Labour Conditions in any Corporation By-law, whichever is the more frequent. 

Where any person employed by the Contractor or any Subcontractor or other 
person on work contemplated by this Contract is paid less than the amount 
required to be paid under this Contract, the Corporation may deduct from any 
monies payable to the Contractor under this or any other Contract and pay to 
such person a sum sufficient to bring that person’s wages up to the amount 
required to be paid under this Contract. 

By-law Number 1963-102 (of the Corporation of the City of Peterborough as 
amended). 

a) The Contractor shall pay all non-skilled workmen employed by him at the site 
of the work a wage which shall be the higher of either the Ministry of Labour's 
Fair Wage Scale for Roads and Structures or the Temporary Labourers Rate 
set forth in the collective bargaining agreement presently in effect between 
general Contractors in the City of Peterborough and Local #504 of the 
Canadian Union of Public Employees (Excerpt attached herein). 

b) In the event the Contractor assigned the performance of any of his obligations 
at the site of the work to a Subcontractor, then any such assignment of work 
to a Subcontractor shall contain a provision obligating the Subcontractor to 
abide by the provisions of the preceding paragraph with respect to non-skilled 
workmen employed by him at the site of work. 

c) The Contractor shall not be entitled to payment of any money, which may 
become due under this Contract until he files a statement with the 
Corporation to the effect that the provisions of the two preceding paragraphs 
have been complied with. 
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City of Peterborough - C.U.P.E. Local 504 Wage Schedule 
     Jan1-Dec31, 
Job Class      2019 Rate 
       
Environmental Protection Division     
WWTP Temporary Operator $14.86 $15.27  19.69 
WWTP Operator in training (Apprentice) $18.25 $18.75  24.61 
WWTP Operator 1 $20.20 $20.76  28.35 
WWTP Operator 2 $21.78 $22.38  29.50 
WWTP Operator 3 $22.87 $23.50  30.68 
WWTP Operator 4 $23.74 $24.39  32.78 
WWTP Plant Maintenance 1 $23.74 $24.39  29.50 
WWTP Plant Maintenance 2 $23.74 $24.39  31.47 
WWTP Licensed Electrician $24.78 $25.46  32.78 
Environmental Protection Foreman 2 $25.66 $26.37  35.33 
     
Public Works     
Temporary Laborer $14.86 $15.27  19.69 
PW Operator 1 $17.40 $17.88  23.55 
PW Operator 2 $18.14 $18.64  24.46 
PW Operator 3 $18.87 $19.39  25.37 
PW Operator 4 $19.61 $20.15  26.29 
PW Operator 5 $19.96 $20.51  26.74 
PW Operator 6 $20.32 $20.88  27.19 
     
PW Arborists 1 $19.18 $19.71  25.75 
PW Arborists 2 $19.66 $20.20  26.36 
PW Arborists 3 $20.00 $20.55  26.78 
PW Arborists 4 $20.35 $20.91  27.22 
PW Arborists 5    27.48 
     

Temporary Solid Waste Collection 
PW Operator 1 plus 
$1.00  

PW Operator - Sanitation  
Applicable PW 
Operator plus $1.00  

Solid Waste Two-Man 
Applicable PW 
Operator plus $0.60  

     
PW Temporary/Seasonal Foreman 1 $23.06 $23.69  30.61 
PW Permanent Foreman 2 $25.66 $26.37  33.89 
     
PW Service Person $20.32 $20.88  27.19 
PW Mechanic  $24.78 $25.46  32.78 
PW Body and Paint Man  $24.78 $25.46  32.78 
PW Mechanic Foreman 1  $26.81 $27.55  34.26 
PW Mechanic Foreman 2 35.33 
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51. Language Submission 

All submissions of correspondence, shop drawings, test results, support 
documentation, operating and maintenance manuals etc., if submitted in another 
language shall be accompanied by an English version. 

52. Contract Administrator's Authority 

Section 3.01.07 Contract Administrator's Authority; of the OPSS General 
Conditions of Contract is replaced in its entirety by the following: 

(G.C.3.01.07) The Contract Administrator will prepare Change Directives and 
Change Orders for the Contractor's signature and the City’s approval. 

53. Payment on a Time and Material Basis 

Section GC 8.02.05.01 Definitions, .01 Cost of Labor; of the OPSS General 
Conditions of Contract is replaced in its entirety by the following: 

Cost of Labor: means the amount of wages, salary, Payroll Burden paid or 
incurred directly by the Contractor to or in respect of labor and supervision 
actively and necessarily engaged on the Work based on the recorded time and 
hourly rates of pay for such labor and supervision, but shall not include any 
payment or costs incurred for general supervision, administration of 
management time spent on the entire Work or any wages, salary or Payroll 
Burden for which the Contractor is compensated by any payment made by the 
Owner for Equipment. 

54. Warranty  

GC 7.16(.02) shall be deleted in its entirety and replaced with the following: 

Subject to the previous paragraph the Contractor shall correct promptly, at no 
additional cost to the Owner, defects or deficiencies in the Work that appear: 

a) prior to and during the period of 24 months from the date of Completion of the 
Work, as set out in the Certificate of Completion of the Work 

55. Hot Mix Asphalt Price Adjustment – Based on Liquid Asphalt Price Index 
 

The City will adjust the payment to the Contractor based on changes to the 
Ministry of Transportation’s performance graded asphalt cement price index 
unless the Contractors opt out by notifying the City in writing within five business 
days of the award of the Contract. Once the Contractor has opted out of payment 
adjustments based on the index, the Contractor will not be permitted to opt back 
in. The price index will be published monthly in the MTO Contract Bulletin and 
displayed on the OHMPA (www.ohmpa.org) and MTO (www.raqs.mto.gov.on.ca) 

http://www.raqs.mto.gov.on.ca/
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websites. The price index will be used to calculate the amount of the payment 
adjustment per tonne of new asphalt cement accepted into the work. 

The price index will be based on the price, excluding taxes, FOB the depots in 
the Toronto area, of asphalt cement grade PG 64-34 or equivalent. One index 
will be used to establish and calculate the payment adjustment for all grades. 
The price index for each month will reflect the average of that same month’s 
prices and will be published on the last day of the month.  

A payment adjustment per tonne of new asphalt cement will be established for 
each month in which paving occurs when the price index in effect at time of 
paving differs by more than $15.00/tonne from the price index in effect when the 
Tender was opened. When the price index differential is less than $15.00/tonne, 
there will be no payment adjustment for that month. Payment adjustments due to 
changes in the price index are independent of any other payment adjustments 
made to the hot mix tender items. 

The payment adjustment per tonne will apply to the quantity of new asphalt 
cement in the hot mix accepted into the Work during the month for which it is 
established. The payment adjustment for the month will be calculated by the 
following means: 

a) When AC Prices are Rising by more than a $15.00/tonne difference: 

The payment adjustment to be paid to the Contractor is the result of subtracting 
the price index in effect when the Tender was opened from the price index in 
effect when paving took place, minus the $15.00 float, multiplied by the number 
of tonnes of PGAC incorporated in the mix(s) as determined by the job mix 
formula. If the answer is negative, no adjustment is made. 

b) When AC Prices are Falling by more than $15.00/tonne difference: 

The payment adjustment made in favour of the Owner is the result of  subtracting 
the price index in effect when paving took place, plus $15.00, from the price 
index in effect when the Tender was opened multiplied by the number of tonnes 
of PGAC incorporated in the mix(s) as determined by the job mix formula.  

The quantity of new asphalt cement includes all grades of asphalt cement 
supplied by the Contractor with and without polymer modifiers. For each month in 
which a payment adjustment has been established, the quantity will be calculated 
using the hot mix quantity accepted into the Work and its corresponding asphalt 
cement content as required by the job mix formula except for mixes which 
contain reclaimed asphalt pavement.  

For mixes which contain reclaimed asphalt pavement, the quantity of new asphalt 
cement will be determined from the difference between the asphalt cement 
content required by the job mix formula and the asphalt cement content of the 
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reclaimed asphalt pavement incorporated into the hot mix, as calculated by the 
Contract Administrator. 

“Price Index in Effect” means the published price index available at the time of 
the event. (i.e. If tender opening is to occur in April, the March index will be the 
price index in effect at tender opening. If paving occurs in July, the June index 
will be the price index in effect at time of paving.) 

Where the asphalt item is paid for on a square metre basis rather than per tonne 
a theoretical tonnage of new asphalt placed will be calculated for the purpose of 
determining the liquid AC payment adjustment. The theoretical tonnage of new 
asphalt placed will be calculated as follows: 

Field measured asphalt area (square metres) x specified compacted asphalt 
depth (metres) x Bulk Relative Density (B.R.D.) from the job mix formula 
(tonnes/m). 

56. Garbage, Green Waste & Recycling Pick-Up 

The Contractor shall be responsible for coordinating with the appropriate 
personnel regarding garbage, green waste and recycling pick-up to ensure that 
these City services are not interrupted within site limits for the duration of project 
works.  A City map for garbage/recycling collection routes and their schedule 
may be provided by the Contract Administrator at the preconstruction meeting.  
In the instance where road closures are permitted, the Contractor must provide 5 
working days notice through the Contract Administrator when requesting to 
change the location of garbage/recycling pick-up. Resident containers shall be 
marked by the contractor on the underside of containers only.   
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