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WS 1.0 General 

The City pf Peterborough Water Services Division shall act as the agent 
regarding matters related to the water distribution system. 

1.1 Watermain Construction Signs 

Where required, The Contractor shall supply and install 6' (1.8 m) x 4' (1.2 m) 
watermain construction signs. The Contractor shall install and remove these 
signs in locations designated by the Engineer. The installation shall be by free 
standing method utilizing sandbags or excavated in place or buried method 
using 4" (100 mm) x 4" posts. Installation method to be determined by the 
Engineer. 

1.2 Depressurized Watermain Hazard 

The depressurization of the watermain shall be controlled by the Contractor. 
When the Contractor requires a watermain to be depressurized, COP Water 
Services cannot guarantee a full shut down of the valve(s). Therefore, the 
Contractor shall verify the depressurization of the pipe by providing an open 
point, to atmosphere. The open point to atmosphere shall be in place for the 
duration of the shutdown. 

A request for watermain isolation shall be made by the Contractor, in writing, 
to the Contract Administrator at least forty-eight (48) hours prior to the 
required watermain isolation. System Maps with Hydrant and Valve IDs will be 
provided by COP Water Services to the Contractor at the Construction Start-
up Meeting. An example of the request can be found below. 

  

Please set up the following valve request for Thursday April 27, 2023. This request is to 
complete cut and capping at Brock St west construction limits to install water main by-pass 
feed. 

Valve Request – 7:00 AM – OFF 

V5621 - Brock V5622 – Brock V1316 – Stewart V1318 – Stewart V8787 – Stewart 
V8786 – Rubidge Back shut for hydrant pressure verifications 

Please verify pressure by bleeding off hydrant – H0549B – Southwest corner Stewart and 
Bethune. 

Valve Request – 5:00 PM – ON 

All above valve open except 
V5621 – Remains Shut 
V5622 – Remains Shut 

All notices will be provided to affected residents and businesses Monday April 24, 2023. 
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The Valve Operating Report shall be signed by the Contractor and COP 
Water Services Operator at the time of the valve operation and confirmation of 
the shut-down. 

1.3 Payment 

Payment for work completed will be assumed to be included in the unit prices 
provided. No extra claim shall be considered. 

1.4 References 

All standard drawings related to the construction of watermain in the City of 
Peterborough, the Contractor shall reference  

COP Water Services Water Construction Drawings. 

For a list of Approved Products related to the construction of watermain in the 
City of Peterborough, the Contractor shall reference  

COP Water Services Approved Manufacturers’ Products for the Peterborough 
Water System. 

For all specifications related to the construction of City of Peterborough 
Infrastructure (Sanitary Sewer, Storm Sewer, Roadways), the Contractor shall 
reference  

Supplemental General Conditions and Standard Specifications 

WS 2.0 Construction 

2.1 Materials 

The Contractor shall notify the COP Water Services staff of material delivered 
to the site. The Contractor shall provide the Contract Administrator with a List 
of Materials to be used from the supplier, allow COP Water Services staff 
access to the delivered material for review, and confirm adherence to the 
current approved product list. All items deemed unsuitable for installation shall 
be removed from the site immediately. 

All water contacting materials used in construction and operation of drinking 
water systems shall meet all applicable quality standards set by AWWA and 
shall meet the latest edition of the consumer safety standards NSF/ANSI 
Standard 60 and Standard 61. NSF/ANSI Standard 61 products are to be 
products manufactured after July 1, 2012, and be ‘lead-free’ as defined by that 
Standard (≤5ppb leached; ≤0.25% by weight). 

A complete current list of approved products and their manufacturers, makes 
and models can be found in Section 1.4 References. 

2.2 Bedding Requirements 
2.2.1 Ductile Iron and Concrete Pressure Pipe 

https://www.peterborough.ca/living-in-peterborough/water-services/water-infrastructure/construction-and-development/construction-standards/
https://www.peterborough.ca/media/rqafcy1h/puc-approved-manufacturers-products-2024-final.pdf
https://www.peterborough.ca/media/rqafcy1h/puc-approved-manufacturers-products-2024-final.pdf
https://www.peterborough.ca/business-building-development/bids-and-tenders/
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Pipes shall be bedded in accordance with the details shown on the drawings 
or as ordered by the Engineer. Bedding material shall be granular, concrete or 
crushed stone where indicated, as specified or where directed by the 
Engineer. 

The minimum bedding requirements for cement-lined ductile iron and concrete 
pressure pipe shall be Class C (ordinary bedding) consisting of laying the pipe 
on a careful excavated flat bottom trench and backfilling with clean, organic 
free, carefully selected excavated material. The bottom of the trench shall be 
excavated in such a manner that the barrel of the pipe shall have a bearing for 
its full length. The pipe shall be entirely surrounded by carefully selected 
excavated material, free from organic materials, lumps, stones, stumps, etc. 
This material shall be carefully placed in maximum of 300 mm lifts around this 
pipe to fill the voids and thoroughly compacted to 98% maximum dry Standard 
Proctor density. 

Where the native site material may be injurious to the pipe coating, the pipe 
shall be bedded on and encompassed by a minimum of 150 mm (6") of a 
granular backfill material.  

Where polyethylene encasement is used, bedding shall be a minimum of 
Class 'B' unless the existing material is stone free and can be effectively 
placed and compacted without damaging the polyethylene encasement. 
2.2.2 PVC 

Pipes shall be bedded in accordance with the details shown on the drawings 
or as directed by the Engineer. 

The minimum bedding requirements for polyvinyl chloride pipes shall conform 
to the following COP Water Services Standard Drawing A1769 unless 
amended in Contract Documents: 
a) Granular "A" bedding under the pipe to minimum 150 mm in depth and up to 

the pipe springline, compacted to 100% maximum dry Standard Proctor 
density. 

b) Sand or Granular “A” from springline to 300 mm above crown of the pipe 
compacted by a mechanical vibratory plate tamper to 100% maximum dry 
Standard Proctor density in 150 mm lifts. 

c) Balance of approved backfill shall contain no stones which are more than 200 
mm in diameter and shall be spread in uniform layers of 300 mm compacted 
to 98% maximum dry Standard Proctor density. Rolling equipment should not 
be used until a minimum of 1.0 metres of backfill material has been placed 
over the top of the pipe. If a hydro hammer is to be used to compact the 
backfill, a minimum of 1.5 metres of cover is required. 

d) Subgrade consists of Granular ‘A’ and Granular ‘B’ compacted to 100% 
maximum dry Standard Proctor density in 150 mm lifts; or as specified in the 
contract documents. 
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e) Trench width shall be the same as for ductile iron which is shown in the 
trench reinstatement profiles of the manufacturer's recommendations for 
installation. 

f) When using trench boxes or moveable sheeting, care shall be given not to 
disturb the pipe location or compacted backfill material up to springline of 
pipe. 

2.3 Water Service Bedding 

All water service pipes shall be bedded and covered with screened sand to a 
minimum of 100 mm surrounding the pipe and compacted to 100% of 
Standard Proctor density. 
2.3.1 Crushed Stone Bedding 

Where directed by the Engineer, crushed stone shall be used for additional 
bedding under pipes for refilling the bottom of the trench where additional 
excavation has been made, due to unsatisfactory foundation conditions. 

Crushed clear stone (19 mm) bedding, where required, shall be placed and 
wrapped in non-woven geotextile filter fabric, in the trench to form a bed for 
the pipe and shall be consolidated to a firm condition. After the stone is 
placed, the pipe shall be bedded as per bedding requirements for the type of 
pipe. See City of Peterborough Drawing CPD410.02. 
2.3.2 Backfill 

The excavations and trenches shall be backfilled with specified backfill 
materials. Approved backfill materials shall be compacted to City of 
Peterborough specifications as per CP 501.01 Compaction. Excavations 
which are located within the City of Peterborough, on arterial roadways, or as 
directed by the Contract Administrator, shall be backfilled with unshrinkable fill 
as per CP 314.03 Unshrinkable Backfill from 300 mm above the watermain up 
to subgrade and left to set unless otherwise specified in the contract 
documents. The requirement for unshrinkable fill backfill shall be identified in 
the Contract Documents. 

2.4 Installation 
2.4.1 General 

All materials shall be supplied, delivered, stockpiled and distributed at the site 
by the Contractor. Pipe, fittings, valves, hydrants and accessories shall be 
loaded by lifting with appropriate equipment so as to avoid shock or damage, 
as recommended by the manufacturer of the material. Under no 
circumstances shall such materials be dropped. 

Keep material safe and clean at stockpile location. 

Stored pipes shall, at all times, be supported on sandbags or other 
nonabrasive support placed under the end of the pipe. Bags shall be of 
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sufficient size to prevent contact of the pipe coating with the ground or any 
obstruction. Rolling the pipe on coated surface will not be permitted. 

In distributing the material at the site of the work, each piece shall be 
unloaded opposite or near the place where it is to be laid in the trench. Pipe 
shall be handled so that the pipe, pipe coating or pipe lining will not be 
damaged. If, however, any part of the coating or lining is damaged, the repair 
shall be made by the Contractor to the satisfaction of the Engineer. 

The pipe shall be handled, hauled and placed, using wide slings and padded 
cradles of canvas, leather or other suitable material so designed and 
constructed as to prevent damage to the pipe or pipe coating. The use of bare 
metal cables, chains, hooks or other equipment which might damage the pipe 
or pipe coating will not be permitted. 
2.4.2 Plugging Pipe 

An easily removable water-tight stopper shall be inserted in the end of every 
pipe as it is being laid so as to prevent entry of foreign materials, 
contaminated trench water, rodents, etc. 

During all phases of the pipe laying operation, the watermain pipe in the 
trench shall be protected with a watertight plug or stopper. At the close of 
each day's work or when work ceases for any reason, special care shall be 
taken to protect the stopper so that it cannot be inadvertently removed. 
2.4.3 Cleaning Pipes and Wiping Joints 

Each pipe shall be kept clean at all times and care shall be taken by the 
Contractor to prevent any materials or debris from entering the pipe while 
stored at the site, during and after laying operations. The end of the pipe shall 
be plugged each time the laying operations are suspended and preventative 
measures in this connection shall be such as will meet the approval of the 
Engineer. 

All pressure pipe, before being lowered into the trench shall be thoroughly 
cleaned of all materials which may have accumulated inside the pipe or in the 
joints. All pipes and castings shall be carefully swept and cleaned, and all 
spigots and sockets shall be wiped so they are clean and dry. No joint shall be 
made unless these are perfectly dry and clean. Pipes shall be carefully 
examined for cracks and flaws, and no defective pipe or fittings shall be used 
in the work. All open branches and ends of the pipe shall be plugged at night 
and at lunch breaks. A proper plug shall always be kept in front of the pipe to 
prevent any foreign substance from entering the pipe. 

The Contractor shall ensure that each pipe and casting is clean and perfect in 
all respects and has no foreign substance in it when laid; they shall be held 
responsible for any neglect in this respect, as well as for any damage done to 
the pipe or other articles or material, until the completion of the contract, and 
from any damage of whatever nature, caused by their operations or neglect. 
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Initial disinfection of the pipe, as described in COP Water Services Section 3.0 
Quality Assurance, shall be performed just prior to pipe installation. 

Pipe shall be laid and all joints made in a manner approved by the Engineer 
and as recommended by the manufacturer of the material. All tees, bends, 
etc., shall be securely braced or stayed by the Contractor against draw or 
blow out and the Contractor shall be liable for any damage or repairs arising 
from any draw or blow out, etc., occurring in the main they are laying, has laid 
or to which they are making connections. The means of providing electrical 
conductivity shall be installed as recommended by the manufacturer of the 
pipe. 
2.4.4 Laying and Jointing – Ductile Iron Pipe 

Pipes shall be handled carefully by approved methods so as to avoid damage 
to the pipes, either by transit, unloading, storage or moving to the final location 
and placing. Pipe bedding and backfill shall be in accordance with COP Water 
Services Standard Drawing A1769. 

Special care shall be taken to ensure that the pipes are well bedded as per 
specification on a solid foundation and any defects due to settlement shall be 
made good by the Contractor at their own cost and expense. The bottom of 
the trench shall be shaped to ensure the surface of the pipes have an even 
bearing throughout their entire length, without causing strain on the spigot. 

Mechanical joints or their equivalent shall be made by the Contractor to the 
satisfaction of and under the supervision of the Engineer. All bolts, nuts, 
couplings, rubber rings and connecting pieces must be thoroughly cleaned 
and the ends of the connecting pieces coated with pipe soap, as supplied by 
the manufacturer, (the use of cup grease or machine oil is not permitted) so 
that the rubber rings will fit tightly and correctly in place when the couplings 
are bolted together. 

At each joint, the spigot shall be centrally located in the bell. The surface with 
which the rubber gasket comes in contact shall be thoroughly cleaned to 
remove any loose rust or foreign material. The gasket may be rinsed in soapy 
water prior to being placed on the pipe end. The bolts shall be lubricated, and 
the nuts shall be tightened alternately so that the gland is brought up evenly 
toward the pipe flange. The nuts shall be tightened in three or more stages, 
and the final tightening shall be done by ratchet wrenches of the torque 
limiting type with indicators to apply a torque on each bolt of approximately 
100 Newton-metres. 

If any gaskets are damaged or gland rings broken, due to improper jointing 
procedures, they shall be replaced at the Contractor's expense. 

"Tyton" joints shall be made in accordance with the pipe manufacturer's 
instructions. The Contractor shall assemble all joints carefully, as follows: 
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i) Clean bell, spigot and gasket. Flex the gasket and place it in bell with 
bulb entering first. 

ii) Locate the gasket groove on its retaining bead. Bed gasket heel firmly 
in seat. 

iii) Ensure gasket seats snugly around whole circumference. Remove 
bulges that might interfere with proper entry of spigot end. In large 
diameters, this may be assisted by forming a second loop in the 
gasket, opposite the first. Press loops flat one after the other. 

iv) Apply thin film of lubricant to surface of gasket which will come in 
contact with entering spigot. Lubricate outside surface of spigot for 
about 25.4 mm (1") from the end. 

v) Align spigot end of pipe being jointed. Carefully enter spigot into bell 
until it just makes contact with the gasket. 

vi) Complete entry of spigot into bell by pushing against bell end of 
entering pipe with a crowbar or a spade, until the second painted strip 
is approximately flush with bell face. 

When the pipe is cut in the field, the cut end shall be conditioned as 
recommended by the manufacturer by filing or grinding a small taper at about 
30° to remove any sharp, rough edges which might otherwise injure the 
gasket. 

The pipe and fittings shall be supplied with suitable means of providing 
electrical current conductivity. The method used to obtain electrical continuity 
shall be as per the pipe manufacturer's recommendation. 

Where serrated bronze wedges are used, the Contractor shall install three at 
each pipe joint. The method of producing electrical continuity shall be 
approved by the Engineer. 

All phases of construction shall be in accordance with the current standards 
recommended by the pipe manufacturer, except as otherwise specified. 
2.4.5 Laying and Jointing – Concrete Pressure Pipe 

The Contractor shall install pipe to the manufacturer's specifications and as 
indicated by the manufacturer's approved shop drawings. The Contractor shall 
submit shop drawings to the Engineer for approval and shall not deviate from 
the drawings unless previously approved by the Engineer. 

Joint deflection shall not exceed the manufacturer's allowable in any 
circumstance. 

Special care shall be taken to ensure that the pipes are well bedded on a solid 
foundation and any defects due to settlement shall be made good by the 
Contractor at their own cost and expense. The bottom of the trench shall be 
shaped as detailed to ensure the surface of the pipes having an even bearing 
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throughout their whole length. Joints shall be prepared by the Contractor in 
accordance with the pipe manufacturer's requirements. 
2.4.6 Laying and Jointing – PVC Pipe 

The Contractor shall use proper handling procedures for PVC pipe and chains 
or cables shall not be used in lifting pipe. Special care in pipe handling shall 
be employed during freezing temperatures. Bedding and backfill shall be in 
accordance with COP Water Services Standard Drawing A1769. 

The trench bottom shall be prepared to provide firm, stable support throughout 
the full length of the pipe, as per specification, with no stones exceeding 20 
mm in diameter present. Bell holes shall be provided to properly achieve this 
support. The Contractor shall keep the trench width at the pipe level to the 
minimum to achieve proper compaction adjacent to the pipe. Where possible, 
pipes shall be laid with bell ends facing the direction of laying. Pipe lengths 
shall not be deflected in excess of manufacturer's recommendations. 

For a bell and spigot joint, the pipes shall be joined to the depth indicated on 
the pipe or to manufacturer's requirements. The gasket shall be carefully fit 
into the bell groove, and the spigot shall be lubricated using manufacturers 
supplied lubricant suitable for use in potable water applications. The 
Contractor shall ensure that the bell, spigot and gasket are clean and free of 
imperfections. 

A wooden block shall be used when levering the pipe. The Contractor shall 
not pry directly against the PVC pipe. Mechanical equipment shall only be 
used for joint construction when recommended by the manufacturer and 
approved by the Engineer. 

When pipe is field cut a bevel of approximately 15 degrees shall be put on the 
spigot end. 
2.4.7 Polyethylene Encasement for Ductile Iron Pipe 

The Contractor shall install polyethylene encasement as specified. 
Polyethylene encasement shall be in accordance with ANSI/AWWA 
C105/A21.5-93. Installation shall conform to either Method "A" or "B" as 
outlined in this section. 

The polyethylene encasement shall prevent contact between the pipe and the 
surrounding backfill and bedding material but is not intended to be a 
completely air and watertight enclosure. Overlaps shall be secured by the use 
of adhesive tape, plastic string, or any other material capable of holding the 
polyethylene encasement in place until backfilling operations are completed. 

a) Method "A" 
1. Cut polyethylene tube to a length approximately 610 mm longer than 

that of the pipe section. 
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2. Slip the tube around the pipe, centre it to provide a 305 mm 
overlap on each adjacent pipe section. Bunch it accordion-fashion 
(lengthwise) until it clears the pipe ends. 

3. Lower the pipe into the trench and make up the pipe joint with the 
preceding section of pipe. A shallow bell hole must be made at the 
joints to facilitate installation of the polyethylene tube. 

4. After assembling the pipe joint, make the overlap of the 
polyethylene tube. Pull the bunched polyethylene from the preceding 
length of pipe, slip it over the end of the new pipe section and 
secure the overlap. Pull the polyethylene from the new pipe section 
over the end of the first wrap until it overlaps the joint at the end of 
the preceding length of pipe. Secure the overlap in place. Take up 
the slack (widthwise) to make a snug, but not tight, fit around the 
circumference of the pipe along the barrel of the pipe, securing the 
fold at quarter points with appropriate ties, a minimum of four (4) 
per 5.5 metre length. 

5. Repair any rips, punctures, or other damage to the polyethylene 
with adhesive tape or with a short length of polyethylene tube to be 
cut open, wrapped around the pipe, and secured in place. Proceed 
with installation of the next section of pipe in the same manner. 

b) Method "B" 
1. Cut the polyethylene tube to a length approximately 300 mm shorter 

than that of the pipe section. Slip the tube around the pipe; centre it 
to provide 150 mm of bare pipe at each end. Make polyethylene 
snug around the circumference, but not tight; secure ends as 
described for Method "A". 

2. Before making up a joint, slip a 1.0 metre length of polyethylene tube 
over the end of the preceding pipe section bunching it (lengthwise) 
accordion- fashion. After completing the joint, pull the 1.0 metre 
length of polyethylene over the joint, overlapping the polyethylene 
previously installed on each adjacent section of pipe by at least 
300 mm. 

3. Make snug around the circumference and secure each end as 
described for Method "A". 

4. Repair any rips, punctures or other damage to the polyethylene as 
described for Method "A". 

c) Pipe-Shaped Appurtenances 

Cover bends, reducers, offsets, and other pipe-shaped appurtenances with 
polyethylene in the same manner as the pipe. 

d) Odd-Shaped Appurtenances 

When valves, tees, crosses, and other odd-shaped pieces cannot be wrapped 
practically in a tube, wrap with a flat sheet or split length of polyethylene tube 
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by passing the sheet under the appurtenance and bringing it up around the 
body. Make seam by bringing the edges together, folding over twice and 
taping down. 

Make snug around the circumference and overlap at joints as described in 
Method "A". Tape polyethylene securely in place at valve stem and other 
penetrations. 

e) Openings in Encasement 

Provide openings for branches, service taps, blow-offs, air valves and similar 
appurtenances by making an X-shaped cut in the polyethylene and 
temporarily folding back the film. After the appurtenance is installed, tape the 
slack securely to the appurtenance and repair the cut, as well as any other 
damaged areas in the polyethylene with tape. 

f) Junctions between Wrapped and Unwrapped Pipe 

Where polyethylene-wrapped pipe joins an adjacent pipe that is not wrapped, 
extend the polyethylene wrap to cover the adjacent pipe for a distance of at 
least 600 mm. Secure the end with several turns of tape around the 
circumference of the pipe. 

g) Backfill for Polyethylene-Wrapped Pipe 

Use the same backfill material as that specified for pipe without polyethylene 
wrapping, exercising care to prevent damage to the polyethylene wrapping 
when placing the backfill. Backfill materials shall be free from cinders, refuse, 
boulders, rocks, stones, or other material that could damage polyethylene. 
2.4.8 Tracer Wire 

Tracer wire shall be installed on all plastic pipe installed, including all plastic 
services and hydrant leads.  

The wire is to be laid along with the pipe in the trench and strapped to the top 
of the pipe with tape (Denso tape or equal) at intervals not exceeding 3.0 
metres. The wire is to be brought to the surface at all hydrants through a 12 
mm polyethylene or PVC pipe strapped to the outside of the hydrants and at 
all mainline valve boxes. The tracer wire shall be connected to the hydrant 
boot and ground flange as per COP Water Services Standard Drawing A2729 
or A2976. A continuous length of wire is to be used between surface points. 
The wire shall be taped to the outside of the valve box so as not to interfere 
with the operation of the valves. If the valve box does not have a pre-
manufactured hole drilled in the top for tracer wire access, then a groove shall 
be cut in the top of the valve box just under the lid to enter the tracer wire. Any 
wire joints made at tees etc., shall be made with Marr connectors, brass split-
bolt connectors or solder and then wrapped with insulating tape to inhibit 
corrosion of the wire. Cad weld to fittings and DI pipe ends. Spray coat all 
exposed connections. Connect tracer wire under valve bolt nut. Do not 
remove epoxy coating. 
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Tracer wire used in conjunction with non-metallic water services (25 mm to 50 
mm) shall be connected to the electrical grounding tail nut tracer wire terminal 
on the main stop and be accessible at the lid of the service box as per COP 
Water Services Standard Drawing A2820. 

Upon completion of the watermain and water services the tracer wire shall be 
tested for continuity by an independent consultant (approved by the COP 
Water Service) at the Contractor’s expense. The Contractor shall provide the 
Engineer with a continuity report. Any indication of a break in continuity shall 
be repaired at the Contractor's expense. 
2.4.9 Changes in Line or Grade 

Changes in line or grade of 11.25 degrees or more shall be made with 
specially fabricated bends. Deflections of less than 11.25 degrees shall be 
made by pipe joint deflections. Pipes shall not be deflected either vertically or 
horizontally in excess of that recommended by the manufacturer. 
2.4.10 Valves 

All valves shall be furnished with mechanical joints or flanged ends. The 
valves and connecting piping shall be accurately aligned and supported to 
prevent subsequent movement and strain at the joints. All valve installations 
are to include all required fittings, couplings, and valves box assemblies. All 
materials to be supplied and installed by the Contractor. 

All bolts, nuts, couplings, rubber rings and connecting pieces shall be new and 
thoroughly cleaned. The valves shall be supported on the blocks as shown on 
the drawings. Contractor shall be paid under contract item. 
2.4.11 Air Relief Valves and Other Appurtenances 

The Contractor shall install air relief valves and all other small appurtenances 
and jointing materials as detailed on the drawings or as required by the 
specifications. 
2.4.12 Hydrants 

The Contractor shall install fire hydrants of the type and at the locations where 
shown on the drawings or as directed by the Engineer on a 150 mm diameter 
lead of pipe material similar to the main. The hydrants shall be valved with a 
150 mm gate valve and box, as specified. Hydrants are to be installed in 
accordance with COP Water Services Standard Drawings A2729 and A2976. 
The hydrant barrel installed below grade is to have a 6-mil polyethylene 
encasement surrounding it. 

The work shall include all material including stone and concrete, excavation, 
backfilling, and all labour necessary to install the hydrant, valve, valve box, 
branch connecting pipe, concrete thrust blocks or restrained joints from tee to 
hydrant, all as specified herein. The hydrant shall be securely supported to 
prevent drawing off from the pipe, by blocking solidly between the hydrant and 
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solid earth with concrete. 

The hydrant shall be installed to a grade that the breakaway is 75 mm to 225 
mm above the final surrounding grade. The Contractor shall install any 
hydrant and isolation valve box extensions required. 
2.4.13 Service Connections 

The Contractor shall install water services as indicated on the drawings or 
directed by the Engineer. The work shall include all excavating, bedding, pipe-
laying, backfilling, compacting, installation of materials, anode supply and 
installation, etc., necessary to construct complete water service connections 
from the main to the property line. Water services shall be installed in 
accordance with COP Water Services Standard Drawing A2820 or A2865. As 
per pipe manufacturer’s recommendations, all water service taps to be wet-
tapped regardless of material. 

The Contractor, unless otherwise directed by the Engineer, shall pressure 
(wet) tap the watermain to receive the main stop at a point opposite the 
horizontal center line of the main. Sufficient slack (a “horizontal gooseneck” of 
at least one (1) metre in length) shall be left in the service pipe to allow for any 
settlement of the backfilling material. Joints between the fittings and pipes 
shall be made watertight. 

PVC pipe tapping shall be a pressure tap with line valves only cracked open 
to maintain line pressure but reduce the flow of water should a problem arise. 
All services installed on PVC pipes shall use a saddle designed for the 
application and a safety blanket shall be used during the tapping operation. 

Care shall be taken to ensure the curb stop valve boxes are set vertically with 
the tops level with the ground. All services shall be laid at a depth of 1800 mm 
below the proposed ground surface unless otherwise directed. Refer to COP 
Water Services Standard Drawing A2732 for anode connection detail. 

Unions will not be permitted in new water services from main to property, 
without approval of the Engineer. 

Contact the Water Division for requirements specific to the service extension 
from property line to and into the house, including water meter requirements 
and the activation or shut-off of a service. 

Water service shut-offs at the property line are City of Peterborough property 
and shall be operated only by COP Water Services employees. The Public 
Utilities Act specifically forbids the turning on or off of water service shut-offs 
without the approval of the COP Water Services, except in the case of 
accident or for the protection of the building to prevent flooding. 
2.4.14 Exposed Metal Surfaces 

Any exposed metal surfaces not embedded in concrete or wrapped with 
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polyethylene shall be painted with two (2) finishing coats of No. 1756 Black 
Mastic, from Sterling Varnish. The application rate with two (2) coats shall be 
twenty (20) mils. The mastic shall be applied only to clean dry surfaces with 
temperatures of 45°F (7.2°C) or over and the Contractor shall warm areas to 
be painted if required. Suitable ventilation of the area shall be provided. 
During winter conditions, a comparable low temperature mastic shall be used. 
2.4.15 Thrust Blocks / Restrained Joints 

Concrete thrust blocks or approved restrained joints shall be required behind 
all bends 11.25 degrees and over, tees, hydrants, plugs, etc. The concrete 
shall be installed in such a way, that the concrete is placed behind the bends, 
etc., but not around or overtop of the glands, nuts, and bolts. A polyethylene 
bond breaker shall be placed between the thrust block and fitting/hydrant, etc. 
The concrete shall be placed to transfer the thrust to solid undisturbed ground 
adjacent to the bend. 

The surface area for the thrust blocks against solid undisturbed ground for the 
various piping shall be as follows: 
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Table 1 Thust Block Surface Area (Soil Bearing Pressure 50kN/m2) 

Size and 
Placement 

150 mm 200 mm 300 mm 400 mm 

Behind Hydrant 0.50 m2 0.50 m2 0.50 m2 0.50 m2 

“T” or Plug 0.50 m2 0.86 m2 1.83 m2 3.18 m2 

90° Bend 0.760 m2 1.214 m2 2.502 m2 3.18 m2 

11.25° Bend 
Horizontal 

0.097 m2 0.168 m2 0.358 m2 ---- 

22.5° Bend 
Horizontal 

0.194 m2 0.335 m2 0.716 m2 0.716 m2 

45° Bend Horizontal 0.382 m2 0.656 m2 1.400 m2 ---- 

 

All connections, caps, bends, etc., which are liable to "draw" or blow out, shall 
be securely stayed with concrete, as directed, to the satisfaction of the 
Engineer, and without any extra remuneration to the Contractor. The 
Contractor shall be liable for any damage caused by the drawings or blowing 
off of any such connection, caps, or bends or for any damage caused by blow 
outs, etc., of any pipe with which they are making the connection. 

Restrained joints in lieu of concrete thrust blocks for hydrants and fittings will 
be permitted. When utilizing restrained joint devices, the watermain joints shall 
also be restrained (two (2) joints either side of fitting being restrained). The 
Contractor is responsible for all associated costs. 
2.4.16 Victaulic and Dresser Couplings 

Victaulic and Dresser couplings, if required and approved by the Engineer, 
shall be supplied by the Contractor and installed in accordance with 
manufacturer's specifications. 

The pipes shall be cleaned and dried and the rubber gaskets shall be 
lubricated with lubricants approved by the manufacturer. The coupling shall be 
carefully assembled. The bolts shall be tightened using a torsion wrench of 
the correct torsion as recommended by the manufacturer of the couplings. 
The Contractor is responsible for all associated costs. 
2.4.17 Mechanical Joint Retaining Glands 

Where mechanical joint retaining glands are required on the watermain, the 
Contractor shall supply and install the retaining gland rings in place of the 
regular gland rings. The Contractor is responsible for all associated costs. 
2.4.18 Tie-Rods, Steel Straps, etc. 
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Where tie rods, steel straps, anchor rods and steel beams are required, as 
shown on the plans, or required by the specifications, the Contractor shall 
supply and install the tie rods, threaded as required, complete with nuts and 
shall supply and install the necessary steel straps, anchoring rods and steel 
beams required for thrust blocks. All materials need to be stainless steel, 
unless approved otherwise by COP Water Services Engineer. The Contractor 
is responsible for all associated costs. 
2.4.19 Connection to Existing Watermain 

The connections to the existing watermain shall not be made until the new 
watermain, or a section thereof has been swabbed, pressure tested, flushed, 
disinfected, and sampled to the satisfaction of the COP Water Services 
Engineer or designate as per Section 3.0 Quality Assurance and Testing and 
COP Water Services Standard Drawings A3085 or A3121. 

All costs associated with steps and procedures required for acceptance of the 
new watermain, as well as temporary and permanent connections to existing 
watermains shall be borne by the Contractor. 

All work including, but not limited to, swabbing, flushing, disinfection, 
bacteriological sampling and leakage testing must be witnessed by a COP 
Water Services MECP Licensed staff member. 

Prior to the commencement of testing, all hydrants must be installed to the 
flange final grade elevation, as per approved design. Any hydrant adjustments 
required after the water system is commissioned must be completed under 
the direct supervision of COP Water Services Distribution Staff. 

Once all required bacteriological sample results have passed, COP Water 
Services has issued a Letter of Acceptance, the connection to the existing 
watermain shall be performed. 

A sump, minimum 300 mm depth, shall be excavated in the trench bottom, 
and filled with clear stone, to provide a location to collect and pump water. 

Watermains shall be cut back to remove any temporary taps. The Contractor 
shall disinfect the connection watermain pipe as outlined below and shall, 
using all means possible, dewater the watermains and trench in a controlled 
manner as to not allow backflow of water into the watermains. 

If trench water, dirt or debris has entered the watermain during the final 
connection, the watermain shall be aggressively flushed and additional 
bacteriological samples may be taken as directed by the Inspector and/or 
COP Water Services Distribution Staff, at the Contractor’s expense. 

The Contractor will not be permitted to connect to the existing watermain if the 
final connection is greater than one pipe length or 6 metres. 

Connections greater than 6m in length require COP Water Services approval. 
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If a need is demonstrated and approved by the COP Water Services, 
connections greater than 6m in length are to be performed as per MECP 
Watermain Disinfection Procedure Section 1.1.4.2. 

When the connection length is one pipe length or less, the new pipe, fittings 
and valves required for the connection shall be swabbed and/or sprayed with 
a minimum 1% to maximum 5% solution of NSF certified chlorine, as per 
MECP guidelines, immediately prior to being installed. In addition, the existing 
watermain being connected to shall be cleaned, in the immediate area of the 
connection, and spray disinfected with the same solution. 

All temporary caps (if required) shall be kept in place during the installation 
procedure until immediately prior to making the connection. 

The existing watermain in the immediate area of the connection, as well as 
the newly required fittings and valves, shall be cleaned and spray‐disinfected 
with a minimum 1% to a maximum 5% solution of NSF certified chlorine 
immediately prior to connection. 

When the connection of the new watermain is being made to an existing 
ferrous watermain, a 14.5 kg magnesium anode shall be installed on the 
ferrous watermain within 1.5 m of the point of connection to the new 
watermain and a tracer wire connection shall be cad-welded to the existing 
ferrous watermain. Solid sleeve type couplings shall be used to assemble the 
final connection and shall be prevented from moving along the pipe by 
installation of mechanical restrainers of each side of the solid sleeve. 

All connections are to include the required fittings, couplings, and material to 
connect to existing watermain. The Contractor is responsible for the costs of 
all required material to complete the connection and shall be paid under the 
contract item. 

All open ends of sections of existing watermains that are to be abandoned in 
place after the connection is made shall be plugged and filled with grout as 
per City of Peterborough specification CP510.12. 
2.4.20 Connection to New COP Water Services 100mm and Greater 

As per MECP Watermain Disinfection Procedure, water services 100mm and 
greater shall be considered as watermains. Therefore, all requirements of 
Section 2.4.19 “Connection to Existing Watermain apply to the Public and 
Private portions of new service connections 100mm and greater. COP Water 
Services allows the exemption of Section 3.6 Final Swabbing and Section 3.7 
Hydrostatic Testing on the private portion of water services; however, 
developers are responsible for meeting all requirements of building code and 
building permit. 
2.4.21 Locate Works for Tie-Ins 

The Contractor shall be responsible, as part of the cost of the excavation and 
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installation of the various works, to locate and uncover all existing utilities 
including existing watermains that they are to tie into, sufficiently in advance of 
the actual tie-in so that the alignment or grade of the new pipe being laid can 
be altered if necessary, or other arrangements made, to accommodate the 
existing in place piping. 
2.4.22 Customer Notification of Water Interruptions 

All customers supplied by mains to be shut down shall be notified by the 
Contractor prior to the interruption of the water supply. Where the Contractor 
is allowed to have the water turned off in existing mains to make connections, 
they shall notify the Fire Department and the customers in the affected area at 
least forty-eight (48) hours in advance of the water interruption and indicate 
the anticipated duration of the shut- off. The Contractor is responsible for all 
associated costs. The operation of the existing valves to shut off and/or 
charge watermains shall be carried out by COP Water Services personnel. 
2.4.23 Leakage from Existing Mains 

The Contractor shall not hold COP Water Services liable for leakage from 
existing mains or services. Where a leak is found on existing watermain 
infrastructure, COP Water Services shall take appropriate action to limit the 
disruption to the contract. 
2.4.24 Chlorination Lines 

The Contractor shall provide the necessary chlorination lines to perform 
chlorination works conformance with COP Water Services and MECP 
requirements. The Contractor shall remove the mainstop and plug the pipe 
orifice with a brass plug once the bacteriological results meet specification 
and there is no further need for the line. The Contractor is responsible for all 
associated costs. 
2.4.25 Short Duration Water Shutdowns 

Short duration water shutdowns, where proper notice has been given, and 
authorized by COP Water Services, are acceptable where there are no major 
objections from the affected parties. Short duration water shutdown shall not 
extend beyond a ten (10) hour period. 
2.4.26 Temporary Bleeder Lines 

Where temporary dead-ends are created on existing watermains due to valve 
closures or otherwise, the Contractor shall excavate and install a temporary 
20 mm bleeder line as directed by the Inspector or Contract Administrator to 
maintain water quality. The Contractor is responsible for all associated costs. 
2.4.27 Bacteriological Sampling Line 

The Contractor shall provide necessary bacteriological sampling lines as 
specified in COP Water Services Section 3.0 Quality Assurance and Testing. 
The Contractor shall remove the mainstop and plug the pipe orifice once the 
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bacteriological results meet specification and there is no further need for the 
line. The Contractor is responsible for all associated costs. 
2.4.28 20 mm Chlorination / By-pass Test Point 

The Contractor shall supply and install chlorination/by-pass test points 
complete with a reduced pressure zone (RPZ) double check backflow 
preventer at all tie-in locations or as directed by the Engineer. The work shall 
include all excavation bedding, pipe laying, backfilling, compaction, and 
installation of materials necessary for a complete installation. The by-pass 
arrangement shall be installed in accordance with COP Water Services 
Standard Drawing A3085 or A3121. During freezing conditions, the by-pass 
shall be properly protected and insulated. The use of double curb stops may 
be required at the discretion of the Engineer. Once the bacteriological results 
meet specification, the by-pass shall be removed, and the pipe orifice 
plugged. The Contractor shall provide the Engineer with certification of testing 
of the back flow preventers prior to commissioning this by-pass arrangement. 
The Contractor is responsible for all associated costs. 
2.4.29 Water Quality Sampling Station 

The Contractor shall install water sampling stations as indicated on the 
drawings or as directed by the Engineer. The work shall include all 
excavations, bedding, pipe laying, backfilling, compacting and installation of 
materials necessary for a compete installation. Sampling stations shall be a 
water quality sample station as per COP Water Services Approved 
Manufacturer’s products List. Contact COP Water Services Engineering 
department for details. All watermain taps shall be as per Section 2.4.19. 
Payment shall be made under the contract item. 
2.4.30 Insulation 

The Contractor shall supply and install insulation on all watermain at tie in 
locations with less than 1.8 m of cover. The work shall include all excavation, 
bedding, high density rigid polyurethane foam half shell insulation complete 
with an outer urethane skin, backfilling, compaction and installation of 
materials necessary for a complete installation. The insulation shall be 
installed in accordance with COP Water Services Standard Drawing A3006 or 
A3111 (requires COP Water Services approval). Payment shall be made 
under the contract item. 

2.5 Cathodic Protection of Watermains 

OPSS.MUNI 442 (latest version) shall apply, except as amended Herein. 
2.5.1 COP Water Services Drawings 

vii) A2732 – Cathodic Protection / Bonding Cable / Tracer Wire for Non- 
Metallic Watermains: 

viii) A2733 – Cathodic Protection for Valves & Fittings on Non-Metallic 
Pipe 

https://www.peterborough.ca/living-in-peterborough/water-services/water-infrastructure/construction-and-development/construction-standards/
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2.5.2 Payment 

The Contractor shall include all costs associated with the supply and 
installation of anodes and other cathodic protection devices under the relevant 
associated contract item. Extra payment for cathodic protection will not be 
considered by the COP Water Services. 

WS 3.0 Quality Assurance and Testing 

3.1 Commissioning Plan 

Pressure testing, chlorination, and bacteriological sampling as well as 
continuity testing of tracer wire shall be completed by an MECP Licensed 
Contractor and witnessed by the COP Water Services Inspector. All flushing 
and disinfecting operations shall be in accordance with the MECP Watermain 
Disinfection Procedure, except as amended here within. A minimum of one (1) 
week in advance of starting these processes, the Contractor shall submit to 
the Inspector for review prior to submitting to COP Water Services for 
approval a plan detailing: 

• Temporary by-pass connections including a backflow preventor 

• Source water location 

• Swabbing locations and routing (within R.O.W only) 

• Hydrostatic testing plan, leakage calculations as per OPSS 441.07 
(within R.O.W. only) 

• Chlorination and bacteriological sample locations with unique identifier 

• Plan for disposal of super chlorinated solution 

• Connection locations. Note all connections are to be less than 6m 
total length, to be overseen by certified operator 

• Final connection methods (as per MECP Watermain Disinfection 
Procedure Section 1.1.4) 

• Pipe sizes and total quantities 

• A drawing depicting all required information 
3.2 Connections to Existing Activated Watermains 

COP Water Services Water Department MECP licensed operators shall, 
unless otherwise agreed to in writing, carry out the tapping of all existing 
watermains at the expense of the Contractor. This includes the actual tapping 
of the tapping sleeves and valves and the tapping for additional water services 
or watermains in active service. The Contractor will, however, be required to 
provide the materials and to excavate, backfill, compact, etc., and carry out all 
other work required in connection with the installation, except for the actual 
operation of the tapping machine itself (i.e. the Contractor is to clean and 
prepare the pipe and put the tapping sleeve and valve in place, ready for 
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tapping). The tapping shall be carried out at the Contractor's expense for 
private developments. 

The Contractor shall make arrangements for the tapping with the Water 
Department Manager at least seventy-two (72) hours in advance of the time 
they propose to carry out the tapping of the watermain. 

3.3 Watermain Valve Operation 

Once the new water system has been installed, pressure tested, disinfected, 
flushed, passed bacteriological testing and put into active service, the 
Contractor shall not operate existing or newly activated watermain valves, 
hydrants and services. 

If the Contractor requires a valve shut-off or turned on, which will affect the 
status of the watermains or hydrants that are charged, they shall request the 
COP Water Services Water Department personnel to operate the water 
system. The Contractor shall make arrangements forty-eight (48) hours in 
advance of the pre-planned work with the COP Water Services Water 
Department personnel. In the case of emergencies, the nature and extent of 
the emergency will govern the notification to customers. In all cases, the 
customers should be informed of the situation and given some information as 
to when they can expect service to be restored. At present, there is no charge 
by the COP Water Services for this service during regular working hours, but 
COP Water Services’ summer hour schedule may affect the availability of 
licensed operators. 

3.4 Use of Water and Hydrants 

Treated water for construction purposes shall be furnished under the 
provisions of this clause from the nearest appropriate hydrant. Water required 
for cleaning, testing, and chlorination purposes may be obtained free of 
charge from the Commission waterworks system. All water used shall be 
drawn only at times and in a manner approved by the Engineer. 

Contractors will be allowed to obtain water from the fire hydrants provided 
they supply themselves with a reducer, a control valve, and an approved and 
tested reduced pressure zone backflow prevention device, which must be 
operated for this purpose. The valves must be maintained in perfect working 
order the whole time the work is under construction. If at any time during the 
construction of the work the Engineer finds that the control valves are out of 
order and cannot be operated so as to turn on and off, they must immediately 
close the hydrant valve and keep it closed until the control valves have been 
repaired or a new valve in good order substituted. 

A COP Water Services Water Department licensed operator shall open the 
main valve of the hydrant in the morning and close it at night, removing the 
reducer from the hydrant at the same time. At no time shall the Contractor or 
their employees be allowed to open and shut the hydrant valve. Any 
infringement of this rule shall render the Contractor liable to charges being laid 
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to the full extent of the law, as well as potential actions by the Ministry of the 
Environment. 

Where the Contractor desires to use water from a City hydrant, they must first 
obtain a written permit from the Engineer. 

3.5 Initial Swapping and Disinfection 

When the water pipe is installed, it shall be as free as possible of all foreign 
matter. The interior of the pipe shall be cleaned and swabbed with bactericidal 
solution, approved by the Engineer, immediately prior to laying. A 0.1% 
chlorine solution (1000 mg/L) shall be used for swabbing the pipe. 

Swabbing shall be carried out using a suitable foam swab at least 300 mm 
long and at least 50 mm larger in diameter than the diameter of the 
watermain. Care shall be taken to keep the swab free of exterior 
contamination by providing a proper support arrangement while the swab is 
not in use. The Contractor is responsible for all associated costs. 

3.6 Final Swabbing 

The entire pipeline shall be swabbed after installation, filling and water service 
tapping, in accordance with the latest revision of AWWA C651. The 
Contractor shall determine the swabbing protocol prior to pipe construction, 
and it shall be approved by the Engineer. The swabs shall be loaded upon 
completion of the main. Where the distance is greater than 300m, multiple 
swabs shall be loaded into the main. The foam swabs shall have a density 
between 1.33 and 1.44 lbs./ft3 and be sized at least 50 mm (2") greater than 
the inside diameter of the largest sized pipe being cleaned. The swabs shall 
be passed through the entire length of the completed pipeline as well as a 
minimum of one swab passed through each hydrant lead, with a potable water 
feed, at a rate not exceeding 0.5 metres per second (1.5 ft/s). The Contractor 
is responsible for all associated costs. 

3.7 Hydrostatic Testing 
3.7.1 Pressure Test 

After the pipe has been laid and backfilled and all services, hydrants, blow-
offs, have been installed, all newly laid pipes or any valved section thereof 
shall be subjected to a hydrostatic pressure of at least 1034 kPa (150 psi) 
pressure at the point of testing. New watermains shall be pressure tested in 
sections of approximately 300 metres and between appropriately located 
valves and hydrants. Testing of any length greater than 300 metres is subject 
to COP Water Services ’s approval. 

Pressure tests shall: 

• Not be less than 1034 kPa (150 psi). 

• Not exceed pipe or thrust restraints design pressures. 
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• Be of at least two (2) hour duration. 

Where any section of pipe is provided with concrete anchorage, the 
hydrostatic pressure tests shall not be made until at least five (5) days have 
elapsed after the concrete was installed. If high-early-strength cement is used 
in the concrete, the hydrostatic tests shall not be made until at least two (2) 
days have elapsed. 

The Contractor shall test the new watermain, in isolation from any existing 
mains and shall supply the filling supply hose and an approved and tested 
50mm backflow prevention device for use from a hydrant water supply point. 

Each section of pipe shall be slowly filled with water, allowing the air to 
escape. After the pipe has been filled with water at normal system pressure, it 
shall be left at normal system pressure for a period of at least twenty-four (24) 
hours prior to carrying out of the pressure and leakage tests. The specified 
test pressure shall be applied by means of a pump connected to the pipe in a 
satisfactory manner to the Engineer. The testing equipment comprised of the 
pump, storage tank, pressure gauge, relief valve, check valve and pipe 
connection and all necessary apparatus shall be furnished by the Contractor, 
who shall carry out the tests at their expense. The Engineer reserves the right 
to check the Contractor's pressure gauge against a suitable test gauge. 

The Contractor shall provide and install the necessary piping to connect to the 
main. 

Before applying the specified test pressure, all air shall be expelled from the 
pipe. If permanent air vents are not located at all high points, the Contractor 
shall install corporation cocks so that the air can be expelled as the line is 
filled with water. After the air has been expelled, the corporation cocks shall 
be closed and the test pressure applied. 

The water supplied for these tests shall be potable water and all containers 
used to handle it must be clean and sterilized before use. 

During the pressure test, the surface of the watermain trenches shall be 
checked for visible leaks and any obvious leaks should be fixed before the 
leakage test is made. 

Any cracked or defective pipe, fittings, valves, or hydrants discovered in 
consequence of this pressure shall be removed and replaced by the 
Contractor with sound material and the test shall be repeated until satisfactory 
to the Engineer. The Contractor is responsible for all associated costs of the 
pressure test. 
3.7.2 Leakage Test 

After the pipe has been laid and backfilled and all services, hydrants, blow-
offs, etc., have been installed, all newly laid pipe or valved sections thereof, 
shall be leakage tested in sections of approximately 300 meters between 
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appropriately located valves and hydrants. If the Contractor wishes to test 
larger sections, they will require COP Water Services approval. The system to 
be tested will be allowed a maximum allowable leakage equal to that of 300m 
despite additional length. 

The Contractor shall provide the engineer with allowable leakage calculations, 
notify the Engineer at least forty-eight (48) hours prior to the execution of the 
leakage tests. Testing shall be carried out during the COP Water Services’ 
regular working hours. 

The leakage test may be conducted with the pressure test or after the 
pressure test has been satisfactorily completed. 

The leakage test shall be applied for a minimum period of two (2) hours and 
during the test, the pipe shall be subjected to a test pressure of 1034 kPA 
(150 psi). 

Leakage shall be defined as the quantity of water measured in litres that must 
be supplied into the newly laid pipe to maintain 1034 (150 psi) test pressure 
within 35 kPa (5 psi) after the air in the pipeline has been expelled and the 
pipe has been filled with water. The allowable leakage is as per OPSS MUNI 
441 defined by the formula: 

The allowable leakage is 0.082 litres per millimetre of pipe diameter per 
kilometre of pipe for the 2-hour test period. 

For High Density Polyethylene (HDPE) pipe the test section is not to include 
any other materials. A three to four (3-4) hour deformation period, maintaining 
150psi, will be required immediately prior to the hydrostatic testing. 

During the leakage test, the amount of water pumped into the main shall be 
measured by the reduction in volume in the storage tank or by a water meter. 
Readings shall be taken by the Engineer at 30-minute intervals over a period 
of two (2) hours. 

When testing against closed metal-seated valves, an additional leakage per 
closed valve of 0.0014 L/mm/hr (0.0078 gal/hr/in) of nominal valve size shall 
be allowed. No allowable leakage shall be allowed for closed resilient seated 
gate valves. 

When hydrants are in the test section, the test shall be made against the 
closed hydrant. Acceptance shall be determined on the basis of allowable 
leakage. 

If the actual leakage for the 2-hour period exceeds calculated allowable 
leakage, the Contractor shall, at their own expense, locate and repair the 
defective joints, retest, etc., until the leakage is within the specified allowance. 
All visible leaks are to be repaired regardless of the amount of leakage. The 
Contractor is responsible for all costs associated with the leakage test. 
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3.8 Flushing and Disinfection of New Watermains 

When the Contractor has completed the installation of the watermains and 
has carried out satisfactorily, the specified pressure and leakage tests 
thereon, the Contractor shall thoroughly flush and disinfect the system in 
sections of approximately 500 metres and between the valves or plugs in a 
manner approved by the Engineer, at their own expense, as follows: 
3.8.1 Initial Flushing 

The main shall be thoroughly flushed prior to disinfection at a flushing velocity 
of not less than 0.75 m/s (2.5 ft/s). The rate of flow required to produce this 
velocity in various diameters of watermain is shown on the following table: 

Table 2 Required Openings to Flush Pipelines (275 KPA-(40 PSI) Residual Pressure 

Pipe Size 
(mm) 

Flow Required to 
Produce 0.75 m/s 
(2.5 fps) Velocity 

Litres/Second 

Cubic Metres/ 
Minute 

Orifice Size (mm) Hydrant 
Outlet 

Nozzles 
Number 

Outlet Size 
(mm) 

100(4”) 7 (100 USGPM) 0.38 24(15/16”) 1 62.5 (2 ½”) 

150(6”) 14(220 
USGPM) 0.83 35(1 3/8”) 1 62.5 (2 ½”) 

200(8”) 25(390 
USGPM) 1.48 48(1 7/8”) 1 62.5 (2 ½”) 

250(10”) 39(610 
USGPM) 2.31 59(2 2/16”) 1 62.5 (2 ½”) 

300(12”) 56 (880 
USGPM) 3.33 71(2 13/16”) 1 62.5 (2 ½”) 

350(14”) 76 (1200 
USGPM) 4.54 83(3 ¼”) 2 62.5 (2 ½”) 

400(16”) 99 (1565 
USGPM) 5.92 92(3 5/8”) 2 62.5 (2 ½”) 

600(24”) 222 (3515 
USGPM) 13.30 141(5 5/8”) 1 

62.5 (2 ½”) 
100.0 (4”) 

The flushing shall be carried out in accordance with a procedure approved by 
or as stipulated by the Engineer. At the discretion of the Engineer, the flushing 
may be permitted or required to be carried out in stages as parts of the 
system are completed. 

Disposal of flushing water shall be such as to cause the least disruption to the 
area surrounding the point of flushing. Suitable hose for appropriate discharge 
of water flushed from the hydrant shall be provided by the Contractor. 

When the required initial flushing has been completed satisfactorily, the 
Contractor’s subcontractor may proceed with chlorination of the system. The 
Contractor is responsible for all costs associated with flushing of the new 
main. 
3.8.2 Chlorination 

New watermain pipe shall be disinfected by the continuous feed method in 
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accordance with the latest revision of AWWA Standard C651, Disinfecting 
Watermains and any MECP watermain disinfection procedures in effect. 

The Contractor shall give the Engineer at least two (2) working days’ notice of 
the date when they intend to commence the chlorination of the watermain and 
submit a plan showing all proposed sample locations. 

The Contractor shall arrange for water from the existing system to flow at a 
measured rate into the newly laid pipeline. The Contractor shall then introduce 
chlorine at a measured rate. The two rates shall be proportioned so that the 
chlorine concentration in the water throughout the length of this pipe is 
maintained at not less than 25 mg/L and not more than 200 mg/L. The 
chlorine solution to be used shall be a concentrated solution of known 
strength. Powdered chlorine shall not be used. All surfaces shall be in contact 
for a period of at least 24 hours. Following the 24-hour period, the allowable 
chlorine drop shall be no more than 40% of the initial concentration to a 
maximum reduction of 50mg/L. 

Table 3 Watermain Disinfection Concentration and Contact Duration for New, Lined and Temporary Watermains 

Contact Duration 
(hours) 

Initial Disinfectant 
Concentration Range 

(ppm) 
Maximum Allowable Decrease in 

Chlorine Concentration 

24 25-200 ppm 40% of initial concentration to a 
maximum reduction of 50 mg/L 

Failure to introduce and maintain a concentration within the limits stated 
above will require the watermain to be flushed and re-chlorinated. 

The duration of the disinfection as well as the initial doses and remaining 
residual at the end of the contact time are to be recorded. 

The taking of bacteriological samples and testing for chlorine residual shall be 
observed by the COP Water Services Inspector. 

At all locations where water is required to feed the newly installed watermain 
from the existing water distribution system, a chlorination and bacteriological 
test point by-pass shall be installed in accordance with COP Water Service 
Standard Drawing A3085 or A3121. 

All materials, equipment and labour shall be supplied by the Contractor at 
their expense, except the supply of water from an existing hydrant required to 
carry out the commissioning of the watermain. 

a) Disposal of Super-Chlorinated Water 

Flushing shall be carried out by discharging the super-chlorinated water to a 
suitable sanitary sewer. 

The Contractor shall provide for the safe disposal of all super-chlorinated 
water used for testing, flushing, or disinfection. The Contractor shall note that 
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if approval is given to discharge to a watercourse or storm system, the 
chlorine residual shall be 0 mg/l. 

Methods employed for disposal of all super-chlorinated water shall be 
approved by the Engineer. 

Permission to discharge to the sanitary sewer must be obtained from the City 
of Peterborough Environmental Protection Division. The capacity of the sewer 
must be checked with the City of Peterborough Environmental Protection 
Division and the discharge flow rate kept under this value. The Contractor 
shall continuously monitor discharge into the sewers for surcharging or 
operational problems. The supply of all de-chlorination agents shall be the 
responsibility of the Contractor. 

The Contractor shall be responsible for satisfactory disposal of all water used 
in flushing, including problems associated with sewer system or premises 
connected to the sewers. Flushing shall be continued until the water tests at 
no more than 1.5 mg/L total chlorine residual, and the turbidity does not 
exceed 1.0 NTU in the newly installed watermain. 
3.8.3 Bacteriological Sampling and Testing 

Following flushing, bacteriological sampling shall be carried out in accordance 
with a procedure as approved by the Engineer. A copy of the Standard 
Operating Procedure may be obtained from COP Water Services. 

The watermain shall not be considered disinfected nor be put into service until 
three (3) successive tests meeting the bacteriological requirements of the 
Ontario Drinking Water Standards, Objectives and Guidelines and the section 
titled “Water Quality Parameters” on the following page have been obtained. 
All bacteriological samples shall be tested by a CAEAL accredited testing 
agency. 

The Contractor is responsible for contacting the COP Water Services Water 
Department a minimum of twenty-four (24) hours prior to when staff are 
required to operate a water supply valve, and/ or witness the taking of 
samples for testing and for lab analysis. At present, there is no charge for this 
service during COP Water Services’ normal working hours. Appropriate 
charges may apply for valve operation after normal working hours. (Please 
note the COP Water Services may be on summer hours, which may affect the 
availability of staff.) 

The Contractor or Consultant responsibilities during the bacteriological 
sampling process vary on different project types. Reference the table below 
for detail, contact COP Water Services if further clarification is required. 
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Table 4 – Bacteriological Testing Responsibilities 

Project Type 
SOP Reference 

Bottles 
Provided 

and 
Labeled 

by 

COP 
Provided 
Chain of 
Custody 

Completed 
by 

Samples 
to be 

Acquired 
and 

labelled by 

Samples to 
be 

delivered 
to 

Laboratory 
by 

Capital Project 
W04-ENG-002 

COP 
Water 

Inspector 

COP Water 
Inspector 

COP Water 
Inspector 

COP Water 
Inspector 

New 
Subdivision 

W04-ENG-003 

MECP 
Licensed 

Contractor 

MECP 
Licensed 

Contractor 

MECP 
Licensed 

Contractor 

COP Water 
Inspector or 

Licensed 
Operator 

Private Side – 
Large Diameter 

Service 
W00-WS-200 

MECP 
Licensed 

Contractor 

MECP 
Licensed 

Contractor 

MECP 
Licensed 

Contractor 

COP Water 
Inspector or 

Licensed 
Operator 

Private Side – 
Large Diameter 
Service (over 

6m) 
W00-WS-200 

COP 
Water 

Inspector 
or 

Licensed 
Operator 

COP Water 
Inspector or 

Licensed 
Operator 

COP Water 
Inspector 

or Licensed 
Operator 

COP Water 
Inspector or 

Licensed 
Operator 

3.8.4 Sampling Bottles 

Sterile bacteriological bottles can be obtained from the City of Peterborough 
CAEAL accredited, Environmental Protection Division laboratory at no charge 
and shall contain sodium thiosulfate in them, so as to neutralize the chlorine in 
the water sample. These bottles shall not be rinsed out. All sample bottles 
shall have a white adhesive Avery label indicating specific site of sample, date 
and sample number which corresponds to the information on the Chain of 
Custody form. 
3.8.5 Sampling Locations 

The locations for sampling points shall be provided by the Contractor and be 
such as to provide a sample point at the first available approved outlet within a 
maximum of 50m, one (1) additional test location for each additional 300 
metre section of new watermain, and a test location on each dead ends longer 
than 6m. A minimum of one (1) test location for watermains less than 200 
metres in total length, two (2) test locations for watermains between 200 
metres and 400 metres in total length are required. 

All bacteriological test locations shall be either copper or poly chlorination 
lines extending from the end of the water service or a specially tapped 
bacteriological test station on the hydrant branch. The bacteriological test line 
shall be a minimum of 1200 mm above the existing ground so as to ensure 
the end of the line does not become contaminated. Hydrant ports are not 
acceptable locations for bacteriological sampling due to the existence of 
unplugged drain holes and the potential for bacteriological contamination. 

On the existing source watermains a chlorination/by-pass test point, as per 
COP Water Services Standard Drawing A3085 or A3121 shall be installed to 
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facilitate the sampling of the existing water system’s free chlorine and turbidity 
levels to ensure that the water quality conditions throughout the new 
watermain are consistent with the system water upstream of the new 
watermain for Day 1 of testing. 
3.8.6 Water Quality Parameters 

Any samples that are not witnessed by the COP Water Services inspector 
shall be rejected and re-sampling shall be completed. 

Three (3) consecutive sample sets at each of the designated sampling 
locations, shall be taken at least twenty-four (24) hours apart (one at time of 
flushing and one 

(1) every 24 hours for two (2) days after the flushing - 0, 24, 48 hours). 

All bacteriological samples taken require free chlorine residual to be 
documented. Sample sets taken on Day 1 only shall include turbidity test 
samples. The same sampling locations are to be used for all three (3) sets of 
tests. A two-day sampling procedure is acceptable for the installation of 
temporary by-pass watermains. 

The chlorine and turbidity samples must meet the following conditions, prior to 
the start of bacteriological testing: 

• Free chlorine must be greater than 0.20 mg/l 

• Free chlorine must NOT exceed 2.0 mg/l and be deemed to be 
consistent with system water upstream of the new watermain. 

• Turbidity objective is less than or equal to 1.0 NTU. Any permitted 
exceedance must be approved by COP Water Services Water Utility 
Engineer. 

Any samples that do not meet these standards shall be rejected and re-
sampling shall be completed at the Contractor's expense. 

All bacteriological samples must meet the Ontario Drinking Water Quality 
Standards (Amended O. Reg. 169/03) as follows: 

• Total Coliform must be ‘Not Detectable’, 

• E-coli must be ‘Not Detectable’, 

Furthermore, general background bacteriological samples must meet the 
following limits: 

• Heterotrophic Plate Count (HPC) must be < 500 CFU/1mL 

Any samples that do not meet these standards shall require the watermain 
system to be flushed, re-chlorinated and re-sampled and shall be completed 
at the Contractor's expense. 
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The bacteriological results shall be sent from the CAEAL approved testing 
laboratory to the Engineer for review and acceptance prior to activating the 
water distribution system. The Engineer will issue a letter, which will 
acknowledge the receipt of water quality test results and whether the 
watermain installation has met the requirements of Ontario Drinking Water 
Standards (ODWS). 

After the water quality results have been deemed acceptable by the COP 
Water Services, the Contractor shall remove all test lines within three (3) 
working days after the receipt of the acceptance letter. All new system valves 
and hydrants shall be verified for proper operation by the Contractor and 
witnessed by COP Water Services prior to activating the system. The system 
will then be final flushed by the Contractor under the supervision of COP 
Water Services personnel and put into service. 

The flushing shall be carried out in accordance with a procedure approved by 
or as stipulated by the Engineer. At the discretion of the Engineer, the flushing 
may be permitted or required to be carried out in stages as parts of the 
system are completed. 

Disposal of flushing water shall be such as to cause the least disruption to the 
area surrounding the point of flushing. Suitable hose and hydrant control valve 
for appropriate discharge of water flushed from the hydrant shall be provided 
by the Contractor. The Contractor is responsible for all costs associated with 
the Disinfection of New Watermain. 
3.8.7 Flushing and Re-Disinfecting Tested Watermains 

Where new watermains, after installation and initial successful testing, incurs 
little or no water usage, and water quality testing indicates that the water is not 
meeting current Ontario Drinking Water Standards; the Engineer may require 
the Contractor to flush and re-disinfect the watermains at their expense. As 
well, the Contractor would be required to provide potable water to all 
customers in the affected area at their expense. 

The Contractor shall flush the new watermains in a satisfactory manner and 
the Contractor will be responsible for satisfactory disposal of all water used in 
flushing. 

WS 4.0 Construction (CIPP and CML) 

4.1 General 
4.1.1 Labour, Equipment and Materials 

The Contractor shall, unless specified otherwise, furnish all materials, 
equipment, tools, and labour, necessary to do the work required under this 
specification and unload, haul, and distribute all pipe, castings, fittings, valves, 
valve boxes, hydrants, and accessories, etc. 
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All construction practices, materials and commissioning identified in COP 
Water Services Section 4.0 “Construction (CIPP and CML) to conform to COP 
Water Services Sections 1.0 General, Section 2.0 “Construction and Section 
3.0 Quality Assurance and Testing where applicable. 
4.1.2 Operation of Valves 

The operation of all valves in connection with cleaning and lining watermains 
shall be done by COP Water Services personnel or an MECP certified 
operator authorized by the COP Water Service to operate valves. Contractor 
shall control and verify watermain depressurization, submit request for 
watermain isolation as per COP Water Services Section 1.0 General. 
4.1.3 Cutting of Pipe 

Pipes shall be cut by power operated pipe cutting machines, or other 
approved methods, creating an unfractured cut, substantially perpendicular to 
the pipes’ axis. No additional payment shall be made for this work. 
4.1.4 Anodes 

Anodes shall be placed at all locations where any existing watermain is 
exposed and at the specified locations for new watermain construction. A 
minimum one (1) 14.5 kg. magnesium anode shall be installed at each entry 
point to the existing metallic watermain. One (1) 5.4kg zinc anode shall be 
placed on each iron fitting, valve where non-metallic pipe is used. Hydrants 
require one (1) 10.9kg zinc anode. All anodes and material required for a 
complete installation shall be supplied by the Contractor. Work shall be done 
as per COP Water Services Section 2.5 Cathodic Protection of Watermains. 
4.1.5 Repair of Pipe and Valves 

Not less than twenty-four (24) hours after the placement of the lining, the 
openings in the watermain shall be closed up using new pipe and approved 
couplings. New pipe, fittings, bends, valves, and valve boxes shall be as per 
COP Water Services Section 2.0 Construction. 
4.1.6 Valves and Appurtenances 

Any valves, corporation cocks or other appurtenances which have been 
damaged due to the cleaning and lining operation shall be replaced at the 
Contractor's expense. No additional payment shall be made for this work. 
4.1.7 Protection of Lining 

Should the lining be damaged as a result of negligence of the Contractor or 
reveal evidence of defective work or materials prior to the completion of the 
Contract, such damaged or defective portions shall be removed and replaced 
at the Contractor's expense. 
4.1.8 Return of Main to Service 

After all tests have been approved and the COP Water Service Engineer has 
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issued a Letter of Acceptance the watermain shall be flushed out, final 
connections performed as per COP Water Services Section 3.0 Quality 
Assurance and Testing, service connections restored, excavations backfilled, 
the main returned to service and the temporary service lines removed. 

4.2 Unit Price Standard Specifications 
4.2.1 Traffic Control 

CP 200.0 shall apply except as amended and extended herein. The lump sum 
price for this item shall be full compensation for the supply of all labour, 
equipment, and materials necessary to meet the traffic management 
restrictions and requirements set forth in the Contract and in accordance with 
Sections 27, 28, 29 & 30 of the City of Peterborough Supplemental General 
Conditions. 

The Contractor shall ensure that the condition and use of the road allowance 
is not impaired by cutting, excavation or restoration within such road 
allowances. All debris and stockpiled material produced by or required for the 
performance of the Work and equipment required in the performance of the 
Work shall be placed by the Contractor in a location approved by the Engineer 
or his Designate that will not interfere with or obstruct pedestrian or vehicular 
traffic. 
4.2.2 Environmental Considerations 

CP 805.01 shall apply except as amended and extended herein. 

The unit price bid identified in the schedule of unit prices shall be full 
compensation for all labour, equipment and materials required to develop, 
implement, and maintain the sediment and erosion control program to the 
satisfaction of the Contract Administrator and any other governing agency, 
including the scheduling and carrying out of construction operations in 
accordance with the requirements. 
4.2.3 Mobilization and Demobilization 

The Contract price shall include all costs related to moving onto the site, 
setting up of work trailers and removing all construction related 
items/materials once the contract has been completed. Also included are all 
restoration costs associated with any staging and/or construction laydown 
area. The lump sum price shall cover other costs incidental to the contract for 
which there is not a specific item, including but not limited to items detailed 
below: 
a) Maintaining and updating project schedule. 

b) Site preparation for work. 

c) Costs of all necessary approvals and permits as applicable. 

d) Cost of constructing a laydown area in a location acceptable to Contract 
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Administrator. 

e) All costs associated with utility locates protection or temporary relocation and 
reinstallation of utilities, as applicable and not specified in other areas of the 
contract. 

f) Installation and removal of temporary barricades, hoarding, snow fencing and 
other protection required. 

g) Protection of trees not designated for removals. 

h) Layout of work. 

i) Cost of supplying and maintenance of adequate sanitary facilities. 

j) Costs associated with submission of shop drawings, product submissions and 
all other submissions. 

k) Maintaining and reinstatement of existing road signs, mailboxes, etc. 

l) Maintaining the site in a clean and orderly manner. 

m) Cost of advertising of Substantial Completion in the Daily Commercial News. 

n) Cost of reinstating to original conditions the Contractor’s lay down area. 

o) All costs of any incidental work not specifically mentioned in the Contract 
Documents but required by virtue of the work. 

p) All costs associated with environmental protection measures except as 
specifically mentioned for other Items of work; and 

q) Careful removal and reinstallation of Highway Signs and commercial and 
information signs within limits of roadway reconstruction. This work needs to 
be coordinated with Contractor’s own traffic management plan. Following 
completion of work all existing signs need to be reinstalled in new locations as 
necessary for compliance with OTM and Traffic Highway Act. 

4.2.4 Legal and Insurance 

The Contract price shall include all costs associated with obtaining the 
required Insurance, Bonding, and all other legal requirements as per the 
General Provisions. 
4.2.5 Removal of Excess Soils 

Requirements of O. Reg. 406/19 and OPSS. MUNI 180, November 2021 shall 
apply except as amended and extended herein. 

The lump sum price of this item is to be full compensation for the supply of all 
labour equipment, materials, and documentation necessary for the disposal of 
all surplus/ unsuitable materials. The Contractor will be responsible for 
monitoring the amount of excess soil as defined as defined under O. Reg 
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406/19 that leaves the site and providing records to the COP Water Service. 
All removal of soils meeting Table 2.1: Full Depth Excess Soil Quality 
Standards in a Potable Ground Water Situation Standards under O. Reg. 
406/19, as well as all Salt-Impacted Excess Soil, are to be covered under the 
provisions of this lump sum item. 

The unit price identified shall include compensation for obtaining an 
appropriate reuse site, submitting to the Contract Administrator a Form OPSS 
180-1 signed by Property Owner within two (2) weeks of the contract award 
date as well as submitting a form OPSS 180-3 immediately after excavation is 
completed. Also included in the unit price is the supply of all equipment labour 
and materials necessary for transporting excavated material, disposal of all 
surplus and/or unsuitable material, as well as any stockpiling and/or double 
handling of excavated material to be used as backfill. 

Any sampling of excavated materials required to satisfy the Reuse Site 
Property Owner will be solely borne by the Contractor. The Contractor shall 
not be entitled to claims associated with testing regime changes (i.e.: more or 
less frequent sampling/testing, sampling/testing methods, etc.) increased 
costs, or delays. 

The Contract Administrator will conduct Quality Assurance sampling and 
testing only if unsuitable soils are encountered. When waiting for sampling 
results, the Contractor will be responsible for stockpiling the material in a safe 
manner on the project site/area or in a location of their choice. 
a) Excess Soil Hauling: 

The tracking system is to be developed by the Contractor and approved by 
the Contract Administrator prior to removing any excess soil from the project 
area. 

Hauling records must be submitted to the Contractor Administrator by the 
Contractor prior to Final Completion. Any digital hauling records should be 
made available to the Contract Administrator upon request. Hauling records 
are to be submitted to the Contract Administrator by the Contractor on a 
regular schedule of every 2 weeks or otherwise agreed upon at the pre-
construction meeting to verify the accuracy of the records. The tracking 
system must include procedures or other methods to verify the accuracy of 
the information required to be tracked in respect of each load of excess soil 
that is to be removed from the project area. 

At a minimum, the tracking system shall provide all requirements outlined in 
the Excess Soil Rules document, mainly: 

• The locations of the project area where the soil was excavated and/or 
stockpiled and the quality of the soil associated with these locations 
and stockpiles 
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• The quality of the load of excess soil being removed from the project 
area 

• The location of the site at which the excess soil is to be finally placed 
or reused 

• The date and time the excess soil left the project area 

• The person responsible from the project area for overseeing the 
loading of the excess soil 

• The name of the entity transporting the excess soil, the name of the 
driver of the vehicle and the number plates of the transport vehicle 

• The date and time the excess soil was received at the site where 
excess soil has been deposited 

• The contact information of the person who acknowledged receipt of 
the load of excess soil on behalf of the site where excess soil was 
deposited 

• Confirmation that the vehicle that deposited the excess soil and the 
volume of soil received at the site is the same as that which left the 
project area. 

4.2.6 Plumbing Required for Temporary Servicing 

OPSS MUNI 100 shall apply, except where amended below. 

The Contractor shall retain a licensed plumber as identified on the 
Commission’s Approved Plumber List for all work required to connect and 
maintain a temporary service to all affected residents/customers for the 
duration of the Contract. Upon removal of the temporary service, the licensed 
plumber shall reinstate the interior plumbing to the satisfaction of the property 
owner and the Water Services. 

Work included, but not limited to under this item, shall be the installation of a 
main shutoff, outside tap or removal of the water meter. The Contractor shall 
be responsible for customer notification, interactions, and scheduling of 
required repairs. All work shall be in accordance with the Ontario Building 
Code – Section 7. 

The Contractor is required to receive approval from the Water Services prior 
to performing any private plumbing repairs. The work is to be completed on a 
Time and Material basis. Unauthorized plumbing repairs will not receive 
consideration for payment. 

For plumbing work completed during normal working hours (8:00am to 
5:00pm), the Contractor shall not claim for general supervision, administration 
and management time spent on the Work. For plumbing work completed 
outside normal working hours, the Contractor shall be entitled to claim for a 
foreman and vehicle equal to the hours claimed by the plumbing sub-
Contractor. 
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Payment shall be upon receipt of monthly time and material documentation. 
4.2.7 Cleaning and Lining of Watermains 

The length of pipe cleaned and lined shall be measured horizontally. Materials 
and installation to conform to Section 5.0 Cleaning and Structural Lining 
(CIPP) or Section 6.0 “Cleaning and Cement Mortar Lining as specified. 
Payment at the unit price shall be full compensation for carrying out the 
proposed work. Unit price payment for cleaning and lining of watermains shall 
include the Contractor’s supply of all labour equipment, materials required for 
the maintenance of Traffic Access, Sawcutting, Excavation, Access Pits, Steel 
Plates, Backfilling/ Imported granular and Restoration Within the Municipal 
Right of Way (items a to l below) are to be included in the unit cost of cleaning 
and lining as minimum requirements: 
a) Sawcutting 

The edge of the surface of all excavations, except for those made in sodded 
areas, shall be cut by the Contractor in straight lines using a saw to leave a 
clean, straight edge. All such excavations shall have vertical walls only. 
Excavation wall support systems shall be provided by the Contractor and shall 
conform to requirements of the Province of Ontario’s Occupational Health and 
Safety Act (RSO 1990, CO1, as amended) and Regulations made hereunder. 
Such excavations shall not extend beyond the specified limits of the cut. 
b) Access Pit/Additional Sawcutting 

All care is to be taken by the Contractor to ensure that the undermining of 
adjacent pavement is minimized. Where such pavement is undermined by 
construction activities or from other causes, the Contractor shall cut such 
pavement and backfill and reinstate the undermined areas in accordance with 
these Specifications. In accordance with Regulations for Construction Projects 
(Ontario Regulation 218/91, as amended) bracing, shoring and/or sheeting 
shall be used by the Contractor to support the sides of the excavation and to 
prevent any movement that could damage any services, adjacent pavements, 
or other works. Such excavation support systems shall be removed as 
backfilling proceeds to eliminate voids between the fill and the adjacent soils. 
Loose or wet soil at the bottom of the excavation shall be removed by the 
Contractor prior to bedding and service installation. The Contractor shall be 
solely responsible for and shall bear the costs and expenses for the 
appropriate restoration of all services encountered. 
c) Access Pits 

The Contractor is to supply all labour equipment and materials necessary for 
the excavation, construction, maintenance, and removal, backfilling, 
compaction, restoration and disposal of surplus material of all access pits. All 
excavated material shall be removed by the Contractor from the Place of the 
Work and immediately disposed of at the Contractor’s expense to the 
satisfaction of the Engineer or his Designate. When possible, existing valves 
and fitting locations shall be used as access pit locations. Access pit locations 
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shall be approved by the Contract Administrator prior to construction. When 
an access pit is in close proximity to a closed live watermain valve, the active 
thrust force of the valve shall be addressed to prevent dislocation and ensure 
safe working conditions. 
d) Steel Plates 

Access pits excavated in high traffic volume streets, or where a 3.5m wide 
lane cannot be maintained, or as deemed necessary by the Contract 
Administrator shall be covered with steel plates, having a bearing surface at 
least 300mm wide all around and recessed into the existing asphalt by the 
plate thickness, until resurfacing has been completed. The steel plates may 
be removed during the workday at locations where entry is required and shall 
be replaced at the end of the day. When plates are removed for work, proper 
traffic barricades shall be erected for protection of the public. Plates shall be 
minimum 25mm thick. Plates shall be placed such that they do not vibrate or 
knock when traffic passes over them and such that they will not be moved by 
passing traffic. 
e) Cleaning of Watermains 

i) Method of Cleaning 

All rust, tubercles, deposits, loose or deteriorated remains of original coating 
and other foreign materials, shall be removed from the inside of the pipe and 
valves by water-propelled cleaning devices, scrapers, or other approved 
methods. The Contractor shall pass the cleaning device through the main as 
many times as is necessary to obtain results satisfactory to the Engineer. 

Sand boxes of adequate size with compartments or other suitable and 
approved means shall be provided to function as settling tanks for the 
retention of solids removed during cleaning, flushing, and pumping operations. 

ii) Disposal of Cleaning Water 

All water from cleaning operations shall be pumped to the nearest approved 
sanitary sewer. Approval to discharge to the sanitary sewer must be obtained 
from the City of Peterborough Environmental Protection Division. The capacity 
of the sewer must be checked with the City of Peterborough Environmental 
Protection Division and the discharge flow rate kept under this value. The 
Contractor shall continuously monitor discharge into the sewers for 
surcharging or operational problems. 

The Contractor shall be responsible for satisfactory disposal of all water used 
in cleaning operations, including problems associated with sewer system or 
premises connected to the sewers. The City of Peterborough Environmental 
Protection Division is to be notified twenty-four (24) hours in advance of 
discharge of cleaning water to the sanitary system. 

iii) Bulkheads on Open Pipe Ends 
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After the pipe has been cleaned and until it has been reconnected, the 
Contractor shall close all pipes using a mechanical joint plug or cap anytime 
there is no work being performed on the pipe. The bulkhead shall be capable 
of preventing water from entering or exiting the pipe and shall be equipped 
with a relief valve. 
f) Temporary Restoration 

The Contractor shall follow closely after their watermain cleaning and lining 
operation with cleanup and restoration work. Ten (10) calendar days after the 
water services have been reverted back to operate from the lined main, all 
excess material shall be removed off the site, and all disturbed areas shall be 
restored as specified, failing which the Commission shall have the required 
work carried out by others at the Contractor's expense. 

All excavations within the right-of-way including Municipal Road, curb and 
sidewalk shall be temporarily restored with 50 mm cold mix. No separate or 
additional payment shall be made for this restoration. 

Any areas requiring temporary cold mix restoration beyond those noted in this 
section, and determined necessary by the Engineer, shall be paid under the 
Provisional Items if included, or by force account if no Provisional Item exists. 

The subgrade granular shall be as per current City of Peterborough 
specifications. 

The Contractor shall temporarily reinstate cuts within the right-of-way by 
placing a minimum of 50 mm cold mix over the Granular ‘A’ compacted to the 
levels of the existing surface. Final restoration of all road cuts, Municipal 
sidewalks and curbs shall be completed by the City of Peterborough Public 
Works. 
g) Permanent Restoration – Cuts in Sodded Boulevards 

The Contractor shall permanently reinstate cuts in existing sodded boulevards 
as per City of Peterborough Specifications. The installation of topsoil and sod 
are to conform to City of Peterborough CP 802.01 and CP 803.01. 
h) Permanent Restoration – Cuts in Paved Boulevards 

The City of Peterborough Public Works shall permanently reinstate cuts in 
boulevards or driveway aprons paved with asphalt or concrete. 
i) Restoration – Asphalt and Curb in the Public Right of Way 

For the purpose of Watermain Lining Contracts, the following restoration 
works asphalt, curb and sidewalk, are to be supplied and carried out by the 
City of Peterborough Public works. 
j) Paving Stones 

The Contractor shall remove all paving stones in the area of his excavations 
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by hand, handling with care to avoid chipping, and shall store such lock 
stones in a secured acceptable location where the lock stones shall be placed 
neatly by the Contractor as directed by the Engineer or his designate. The 
Contractor shall reinstate the stone area with compacted granular material to 
the level of the existing stones. The Contractor shall be solely responsible for 
and shall bear the costs and expenses for the maintenance of such temporary 
reinstatements until the date of payment. The Contractor shall permanently 
and completely restore all areas of disturbed stone to its original condition or 
better and to the satisfaction of the Engineer or his designate. 

Notwithstanding the foregoing, the Contractor shall restore all disturbed areas 
to a condition equal to or better than the state of such areas prior to the 
commencement of the Work and to the satisfaction of the Engineer or his 
designate and the City of Peterborough. 
k) Subgrade/Backfill 

The Contractor shall supply all labour equipment, materials required to backfill 
all cuts, access pits as per Water Services Standard Drawing A1769 unless 
otherwise specified. All granular designs and compaction are to conform to 
the City of Peterborough Specifications. 
l) Closing of Pipe 

Contractor to supply all labour equipment and materials necessary for the 
closing of the watermain at all required access points not covered under a 
specific item. 
4.2.8 Mainline Valve Installation / Removal 

The unit price shall be full compensation for the supply of all labour, 
equipment, and materials necessary for the replacement of main line valves. 

The watermain line valves shall be removed by the Contractor prior to lining. 
Contractor shall excavate, remove existing valve and/or concrete chamber 
(where specified), install new valve, valve box, and any valve box extensions 
required, bedding, backfilling, compacting, dewatering, disposal of excess 
material, cathodic protection and restoration as specified. 

New valves, couplings, and other materials, are to be supplied and installed 
by the Contractor. Work shall be done as per Water Services Section 2.0 
Construction. 
4.2.9 Replacement of Fittings 

The unit price shall be full compensation for the supply of all labour, 
equipment, and materials necessary for the installation/ replacement of fittings 
as identified in the contract drawings. Contractor shall excavate, remove 
existing fitting, install new fitting, and required couplings, bedding, backfilling, 
compacting, dewatering, disposal of excess material, cathodic protection and 
restoration as specified. All work shall be done in conformance with Water 
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Services Section 2.0 Construction. 
4.2.10 Hydrant Installation / Replacement 

The unit price shall be full compensation for the supply of all labour, 
equipment, and materials necessary for the installation/ replacement of 
hydrants. 

The new hydrants or hydrants identified for replacement shall be supplied and 
installed by the Contractor. Installation and removals shall include all material 
including stone and concrete, excavation, backfilling, and all labour necessary 
to install the hydrant, valve, valve box, branch connecting pipe, concrete 
thrust blocks or restrained joints from tee to hydrant. Installation is to be as 
per Water Services Standard Drawing A2729 or A2976. Lump sum price to 
include dewatering, backfilling, compaction, restoration, and disposal of 
surplus material. 

All work shall be done in conformance with Water Services Section 2.0 
Construction. 
4.2.11 Unshrinkable Fill 

The unit price shall be full compensation for the supply of all labour, 
equipment, and materials necessary for the supply and placement of 
unshrinkable fill as specified in the contract documents. 

Unshrinkable fill is to be used to backfill access pits within the pavement limits 
of arterial Roads. Arterial Roads are to be identified in the contract 
documents. Contractor is required to provide watermain bedding as per Water 
Services Construction Specifications, Water Services Standard Drawing 
A1769. Unshrinkable fill is to be used from 300mm above the watermain to 
the asphalt subgrade materials. All unshrinkable backfill shall be standard 28-
day with maximum strength of 0.4 MPa as per CP314.03. 
4.2.12 Physical Separation, Commissioning of Watermains 

The lump sum price identified in the schedule of unit pricing shall be full 
compensation for all labour, equipment and materials required for the 
provision of Physical Separation at all connection points to the active drinking 
water system, as well as commissioning requirements: flushing, disinfection, 
and bacteriological testing, sample points as per Water Services Section 3.0 
Quality Assurance and Testing. 

Physical Separation is to be maintained at all connection points to the active 
drinking water system as per the Contractor’s individual approach to the 
project. As individual approaches may vary, Water Services does not 
guarantee that all required physical separation locations are shown on 
contract drawings. Excavation, installation, supply of all necessary material as 
per Water Services A3118, A3119, bedding, compaction, disposal of excess 
material, backfilling and restoration as specified. After all tests have been 
approved, the main shall be flushed out, service connections restored, 
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excavations backfilled, the main returned to service and the temporary service 
lines removed. Lump sum price to include dewatering, backfilling, compaction, 
restoration, and disposal of surplus material. All work shall be done in 
conformance with Water Services Section 2.0 Construction. 
4.2.13 Installation and Removal of Construction Signs 

Unit price payment shall include the supply of all labour equipment, materials 
required for the installation of watermain construction signs. The Contractor 
shall install and remove these signs in locations designated by the Engineer. 
Water Services shall supply 6' (1.8 m) x 4' (1.2 m) sign. The Contractor is 
responsible for picking up the signs from Water Services Water Distribution 
garage, timing to be coordinated with the Water Services Inspector. The 
installation shall be by free standing method provided by the Contractor 
utilizing sandbags or excavated in place or buried method using 4" (100 mm) 
x 4" posts. 
4.2.14 Post Lining CCTV 

Payment at the unit price shall be full compensation for carrying out the 
proposed work. Unit price payment shall include the supply of all labour 
equipment, materials required for the performance of Post Lining CCTV 
recording of the entire length of the watermain as per Water Services Section 
6.4 “Quality Assurance”. Re-inspection of an unacceptably lined pipe after 
correction shall be at no additional cost to the Owner. 
4.2.15 Excavate and Remove Lead Joints 

The unit price shall be full compensation for the supply of all labour, 
equipment, and materials necessary for the removal of lead joints as identified 
during the cleaning or CCTV process. Contractor shall excavate, remove 
existing lead joint, install new PVC watermain, and required couplings, 
bedding, backfilling, compacting, dewatering, disposal of excess material, 
cathodic protection and restoration as specified. All work shall be done in 
conformance with Water Services Section 2.0 Construction. 
4.2.16 Additional Openings / Obstructions 

The unit price shall include the supply of all labour, equipment, and materials 
necessary for the excavation of additional openings if required due to bends, 
reducers, or changes in alignment or for any other reason, including 
backfilling, compaction, restoration, and disposal of surplus material. 

Obstructions in the watermain which prohibit the passage of cleaning and/or 
lining equipment shall be removed by the Contractor. Bends, valves, reducers, 
and any other possible obstructions shown on the drawing shall be included in 
the Contractor's unit price to clean and cement-mortar line the pipe. No 
additional payment shall be made for items shown on the drawing. Where 
openings are required due to obstructions not shown on the drawings the 
Contractor shall excavate and cut such additional openings and shall be paid 
under the Provisional Items for additional openings. 
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The Contractor shall locate and remove obstructions, if any, in the pipeline 
that impedes the passage of cleaning or lining equipment or materials. 
Obstructions shall include, but may not be limited to: 

• Bends, reducers, offsets or other such fittings not indicated by the 
drawings. 

• Over-poured lead joints. 

• Out-of-round or defective joints. 

• Protruding lateral or service connections. 

The presence of an obstruction shall be demonstrated to the Engineer at the 
site of each obstruction. Removal of such obstructions shall be authorized by 
the Engineer. 
4.2.17 Clearing Blocked COP Water Services 

Payment at the unit price shall be full compensation for the supply of all 
labour, equipment, and materials necessary to clear water services and 
reconnect to the watermain, where the Contractor is denied access to 
buildings to blow back services or where in the opinion of the Engineer, the 
restriction was not a result of the cleaning and lining operation. Where it is 
determined the blocked service is a result of the Contractor’s operation, there 
will be no payment for “excavate to clear blocked services” and the costs of 
permanent restoration shall be payable by the Contractor. 
4.2.18 Excavate and remove Concrete Road Base Under Asphalt 

Payment at the unit price shall be full compensation for the supply of all 
labour, equipment, and materials necessary to excavate and remove including 
disposal of concrete road base encountered under asphalt. 
4.2.19 Utility Poles 

Work in accordance with OPSS. MUNI 491 except as amended below. 

The unit price identified for this item shall include supporting and protecting 
utility poles and overhead utility lines as necessary during installation of 
underground services required by this Contract and as approved by the 
Contract Administrator and Utility Providers. The Contractor shall be 
responsible for assessing if a utility pole is required to be removed or held as 
part of the work to be performed. If required, the pole hold shall be in 
conformance with the Utility Owner’s requirements. The cost and coordination 
of the required staffing, equipment, and approvals to remove or support a 
utility pole (if required) are to be covered under the appropriate unit price. The 
City of Peterborough shall not be held responsible for, including but not limited 
to; additional costs, timelines, delays, claims, coordination, where support of 
utility poles is required. Where the Contractor, without specific direction from 
the Engineer, removes or replaces poles that are not considered necessary as 
part of the work, costs of this work shall be at the Contractor's own expense. 
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Failure of the Engineer to instruct the Contractor to remove or replace poles or 
posts in no way relieves the Contractor of the responsibility of providing 
adequate support for poles. 

Only after other shoring and excavation methods have been exhausted will 
supporting and protection of utility poles be considered. 

The method of support shall be approved by the Utility Provider and the 
Contract Administrator prior to placing any supports on any utility poles. The 
Contractor is responsible for determining the most suitable and safest means 
of supporting the utility poles and additional support of the utility poles due to 
any activity or inactivity by the Contractor will not be considered for additional 
payment. Payment shall be made under this item. 

• Measurement for payment – each pole supported shall be 
considered one unit for payment regardless of the number of days 
or mobilizations required to complete the work. 

• Basis of Payment – Payment at the Contract unit price shall be full 
compensation for all labour, equipment, and material to do the 
work. 

WS 5.0 Cleaning and Structural Lining (CIPP) 

5.1 Scope of Work 

This specification covers the requirements for cleaning and cured-in-place-
pipe (CIPP) structural lining of the watermain and furnishing all labour, 
equipment and material for the following operations: installing a temporary by-
pass line and maintaining temporary services during construction, installing 
temporary flushing/chlorination/test lines, traffic control, cutting the pavement, 
excavation, shoring, cutting the pipes, maintenance of physical separation 
between watermain being rehabilitated and active drinking water system, 
dewatering, replacement of identified valves and hydrants, cleaning the pipe, 
disposal of water and waste products from cleaning operations, installations, 
curing and protection of the lining, hand work and back flushing of hydrants, 
clearing of services, backfilling of excavation, permanent restoration of the 
municipal street, curb and gutter, municipal walks, permanent repairs to 
boulevards and private drives, cleanup of the site, cathodic protection as per 
OPSS.MUNI 442 (latest version), Section 3.0 Quality Assurance and Testing, 
video inspection and reporting, pipe section sampling, disinfection and 
returning main to service and all other incidental work and expenses. 

The requirements of OPSS.MUNI 445 (latest version) shall apply, except as 
amended herein. 

5.2 Materials 
5.2.1 Cured-in-Place Structural Lining 
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a) Materials 

The liner shall be comprised of layers of woven glass reinforced and polyester 
fabric, fully wetted with proprietary epoxy resin of the quality mandated by the 
supplier of the system. The inner polyester fabric layer shall be coated with a 
water- tight polyurethane layer. All materials shall be new and manufactured 
within four (4) months of installation. The installed liner system shall be 
certified approved by the National Sanitation Foundation for use in potable 
water systems. 

The Contractor shall submit upon award of contract the manufacturer’s 
technical data for the CIPP product containing complete information on: 

• Material composition, physical properties, and dimensions of the 
product to be used. 

• Independent test data shall be provided to substantiate the CIPP 
material strength and modules used in the design. Structural details of 
the proposed watermain liner are sufficiently detail to enable 
confirmation by the Contract Administrator that the design will meet 
the design requirements outlined below. Include sufficient detail 
pertaining to the tight fit of the CIPP liner to the existing watermain 
that clearly indicates how the completed CIPP liner will not have any 
gap or annular space between the liner and the existing pipe. 

• A certified original copy complete with supporting literature from the 
resin manufacturer of the infrared Spectrograph of the catalyzed resin 
mixture proposed for the Contract. 

• Recommendations for transporting, handling and storage. 

• Repair of product damaged during installation. 

• Installation and connection details; including Manufacturers approved 
Tapping Procedure 

• Inversion pressures; and 

• Product curing procedures listing the curing temperature and duration, 
including cool down time for the product. 

The Contractor shall submit upon award of contract contingency plans for: 

• Improper placement of the CIPP. 

• Damage to the host pipe; and 

• CIPP’s failure to achieve structural integrity. 
b) Liner Design 

The engineering design shall be in accordance with ASTM and AWWA design 
Standards for pressure watermain rehabilitation with the following criteria: 
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• CIPP design shall assume fully deteriorated condition of the original 
pipe. 

• CIPP design shall assume no bonding to the original pipe wall. 

• Design life of 50 years or greater. 

• Safety factor of 2 on external load and internal pressure. 

• Groundwater depth is full soil depth, unless otherwise known. 

• Soil modulus of 6.9 Mpa, unless otherwise known. 

• Soil density of 2124 kg/m3, unless otherwise known. 

• Live load is CHBDC CL-625-ONT Truck. 

• Ovality no greater than 2 %. 

• Design operating pressure of 862 kPa 

• Vacuum of minus 101 kPa. 

• Long-term flexural modulus. 

• Tube not to be stretched greater than 5% during installation. 

• Liner flexural modulus of 1,724 Mpa according to ASTM D790. 

• Liner flexural strength 31 Mpa according to ASTM D790. 

• Liner tensile strength 21 Mpa according to ASTM D638. 

• Liner 50-year creep reduction of 50%+ according to ASTM D2990. 

• The finished liner shall be fully resistant to all chemicals and agents 
found in a municipal drinking water supply. 

• The liner shall be NSF/ANSI 61 compliant, as shall any product in 
contact with the water supply. 

• The tube shall be fabricated to a size that, when installed, will tightly fit 
the internal circumference and the length of the original conduct. 

• The tube shall be marked at regular intervals not to exceed 1.5 m 
along its entire length, identifying the manufacturer’s name or 
identifying symbol. 

• The liner shall be capable of remote reinstatement of service 
connections (up to and including 50mm diameter services) from within 
the interior of the watermain and no further work shall be required to 
seal or otherwise connect the service connections for the liner to 
function for its design life. 

c) Liner Sizing 

• The inside diameter of the watermain to be lined shall be accurately 
measured throughout the length of each lining run using a suitable 
device. Suitable devices include a laser. 
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• Device must be capable of traveling along the inside of the existing 
watermain. Inside diameter measurements shall be obtained at a 
maximum of 300mm spacing along the watermain. The 
measurements shall be accurate to within 1.5mm. 

d) Documentation of Measuring & Results 

Before a liner is installed in a proposed liner run, the Contractor shall provide 
the written results of the watermain inside diameter measurement survey for 
the entire length of liner run for each proposed liner run to the Contract 
Administrator. Included with the survey results the Contractor shall report on 
the impact of the watermain inside diameter survey on sizing the liner for tight 
fit, the liner diametric size to be used to obtain a tight fit and whether a tight fit 
throughout the liner run can only be obtained by using an oversized liner. 

The thickness of the liner shall be capable of providing full, unsupported 
structural capacity for the intended use. Calculations shall be submitted by the 
Contractor to the Engineer at least seven (7) days prior to installation, deriving 
the required liner thickness for specified watermain diameters with a 
maximum operating pressure of 862 kPa. Such calculations shall be 
performed in accordance with ASTM F1216 and ASTM F1743 and shall be 
stamped by a Professional Engineer, whose customary work is in design of 
water pipelines. 

The Contractor shall verify that actual field conditions for any liner installation 
watermain section correspond with the liner design for that installation. The 
field conditions to be verified shall include deepest cover over top of the 
watermain and live load situation. Where the existing liner design is not 
appropriate for the field conditions, the Contractor shall adjust the liner design 
accordingly and the liner installed shall meet the requirements of the adjusted 
design. The adjusted liner design shall be submitted to the Contract 
Administrator for approval. 

Where a liner design previously approved by the Contract Administrator is 
found needing adjustment due to determined actual field conditions, the 
Contractor shall advise the  Contract Administrator within forty-eight (48) 
hours and wait for the Contract Administrator’s instructions. Where the 
adjusted design results in a thicker liner to be installed, any additional cost 
involved shall be determined according to the Contract Price where 
applicable, and if Contract Price is not applicable, then price shall be 
negotiated with the Contract Administrator. 

No liner shall be installed that does not meet the requirements for actual field 
conditions, including required liner thickness for actual field conditions. 

5.3 Installation 
5.3.1 Lining Thickness 

The Contractor shall guarantee the minimum thickness of the lining around 



Standard Water Services Construction Specification 

 
Page 46 

the entire circumference of the pipe. Lining not meeting the minimum 
thickness requirement, or falling outside the thickness tolerances, or otherwise 
not meeting these specifications shall be considered defective. Defective 
lining shall be removed in total from the entire pipe section if the resin has not 
reached its initial set. The Contractor may excavate additional test pits, at their 
own cost, to isolate the extent of defective lining. If the lining has reached 
initial set, the lining shall be repaired by the Contractor, at no additional cost, 
by the most practical method as determined by the Engineer. 
5.3.2 Pre-lining Video and Service Corking 

After completion of cleaning, the Contractor shall perform CCTV inspections 
of all pipes to be lined, using appropriate lighting and digitally record the 
inspections, which shall be submitted to the Engineer before lining will 
proceed. The inspection shall record the longitudinal and radial location and 
size of all services and laterals. 
5.3.3 Corking 

Prior to lining, a suitable plug of non-toxic material shall be inserted into every 
water service pipe where it enters into the main, to prevent the passage of 
lining resin into the water service pipe. Payment for all work to plug the 
existing water services prior to lining will be paid under the unit price bid for 
cleaning and lining. 
5.3.4 Abandoned Service Taps 

Service connections that have been identified by the Contract Administrator 
as no longer being required and to be abandoned, shall be plugged, lined 
through, and not drilled out prior to CCTV inspection. 
5.3.5 Procedure 

Immediately prior to installation, all water shall be removed from the pipe to be 
lined and steps taken to prevent further ingress of water. Liner fabric shall be 
100% wetted, using the correct proprietary resin. The liner shall then be 
placed into position in the run to be lined, with sufficient protrusion at both 
ends. Immediately thereafter the liner shall be formed, by means of water or 
vapour pressure to achieve 100% contact with the host pipe. Thereafter, water 
or vapour pressure shall be maintained at constant pressure, without 
interruption, until initial cure of the liner is complete. Any failure of the 
installation equipment or personnel that will delay the liner installation at any 
point for longer than thirty (30) minutes shall be cause to abort the installation 
and, if possible, remove it. 
5.3.6 Curing 

After installation, the liner shall be cured for a minimum period of one (1) hour 
at 60 to 70 degrees Celsius at 5 psi or Water Services approved alternative. 
Temperature and pressure gauges shall be provided at suitable points to 
allow monitoring of temperatures and pressures by the Engineer. 
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5.3.7 Trimming Liner 

Once the final cure is achieved, the ends of the liner shall be trimmed flush 
with the ends of the lined pipe to provide a watertight seal. 
5.3.8 Fit and Properties 

The outside surface of the finished liner shall be in 100% contact with the 
inside surface of the host watermain and shall be completely bonded to the 
inside surface as required. 100 % contact means that there shall be no 
measurable or visible gap or annulus space between the liner and the 
watermain over the full circumference/perimeter and over the full length of the 
liner installation. The level of bonding shall correspond to the design and 
performance parameters for the liner as described above. The inside surface 
of the existing watermain is the surface after the watermain has been 
prepared for lining in accordance with the above noted cleaning and 
preparation requirements. Where any space or gap exists between the 
outside surface of the liner and the inside surface of the existing watermain 
the liner fit (and liner) will be considered deficient. 

Where the required tight fit has not been achieved throughout the entire 
installation, the liner shall not be acceptable, and the liner shall be removed 
and replaced with a new liner that is a tight fit. If the forgoing removal and 
replacement is not possible then a new watermain shall be installed as 
approved by Water Services. 

Should the lining be damaged as a direct result of the Contractor’s operation 
or reveal evidence of defective work or materials prior to the completion of the 
contract, such damaged or defective portions shall be removed and replaced 
(including restoration) at the Contractor’s expense. 
5.3.9 Finished Liner 

The liner shall be free of any interior bulges, ribs, ripples, or other irregularities 
except where these irregularities correspond with irregularities in the existing 
watermain after cleaning and preparation in accordance with above noted 
design requirements. Where folds, ridges, ripples, and wrinkles are a direct 
result of obtaining the required tight fit, they shall be acceptable providing that 
the liner installed was correctly and properly sized for the existing watermain 
based on the inside diameter measurements made as required herein. Where 
such folds, ridges, ripples, and wrinkles are due to improper or incorrect sizing 
of the liner, they shall not be acceptable. The Contract Administrator shall be 
solely responsible for acceptance of the finished liner. Any sections of liner 
deemed unacceptable as outlined above shall be removed and replaced with 
a new liner. If the foregoing removal and replacement is not possible, then a 
new watermain shall be installed. Either of these watermain replacements 
(including restoration) shall be done at the Contractor’s expense and with the 
COP Water Services ’s approval. 
5.3.10 Liner Work at Edges 
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Edges of linings at openings or ends of lined sections shall be neatly finished. 
If the liner fails to make a watertight seal with the existing pipe, a seal shall be 
applied at this point. Sealing process shall use a material compatible with the 
liner pipe. 
5.3.11 Guarantee 

During the guarantee period, any portion of the lining found to have 
deteriorated or to have failed, shall be repaired by patching or by removal and 
replacement of the resin lining by the Contractor. Repairs or replacements 
shall be done at the sole expense of the Contractor. 
5.3.12 Post Installation Sampling and Testing 

Sampling and subsequent testing will be conducted in accordance with 
OPSS.PROV 460 (latest version) at the Engineer’s discretion. Sampling and 
testing will only be conducted when the post lining video indicates a 
suspected lining deficiency. 
5.3.13 Clearing Blocked COP Water Services 

There will be no payment for “excavate to clear any blocked services” within 
the construction/lining limits and the costs of all restoration to complete this 
work (if required) shall be payable by the Contractor. 

WS 6.0 Cleaning and Cement Mortar Lining (CML) 

6.1 CML Scope of Work 

This specification covers the requirements for cleaning and cement mortar 
lining of the watermain and furnishing all labour, equipment and material for 
the following operations: installing a temporary by-pass line and maintaining 
temporary services during construction, installing temporary 
flushing/chlorination/test lines, traffic control, cutting the pavement, 
excavation, shoring, cutting the pipes, maintenance of physical separation 
between watermain being rehabilitated and active drinking water system, 
dewatering, replacement of identified valves and hydrants, cleaning the pipe, 
disposal of water and waste products from cleaning operations, placing the 
cement mortar lining, curing and protection of the lining, trowelling (if 
required), hand work and back flushing of hydrants, clearing of plugged 
services, backfilling of excavation, temporary restoration of municipal streets, 
curb and gutter, municipal walks, permanent repairs to boulevards and private 
drives, cleanup of the site, cathodic protection as per OPSS.MUNI 442 (latest 
version), flushing, disinfection and returning main to service and all other 
incidental work and expenses. 

The requirements of OPSS.MUNI 462 (latest version) shall apply, except as 
amended herein. 

6.2 Materials 
6.2.1 Cement Mortar for Lining 
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All cement mortar for the lining shall be proportioned by volume and shall be 
of the proper consistency to provide a dense, homogeneous lining which will 
hold itself firmly against the pipe surface. The cement and sand for the mortar 
lining shall be mixed in the proportions of one part cement to one and one 
quarter parts of screened sand by volume, the exact proportions to the 
determined by the characteristics of the sand available for the work. Unless 
specified otherwise, the Contractor may submit for the approval of the 
Commission to use a premixed mortar. Under no circumstances will the 
Contractor be permitted to use or introduce any chemical or additives of any 
kind unless written approval from the Commission has been obtained prior to 
its application. 
6.2.2 Cement 

• Portland Cement 

Shall meet the requirements of A.S.T.M. designation C-150 as last revised. 
• Natural Cement 

Shall meet the requirements of A.S.T.M. designation C-10 as last revised.  
6.2.3 Sand 

Sand shall be washed and manufactured, having clean, hard, durable, 
uncoated grains, free from organic matter, shale, clay, lumps, coal, soft or 
flaky particles and other unsound or deleterious substances, and shall be 
delivered to the site in sealed bags. Sand shall be well-graded and shall pass 
a No. 16 mesh screen, with not more than 5% passing a No. 100 sieve. 
6.2.4 Water 

Water shall be potable, clean, and free from injurious ingredients. 
6.2.5 Natural Cement 

Natural cement may be used in the proportion of up to one (1) bag Natural 
cement to five (5) bags of Portland cement. No mortar which has attained its 
initial set shall be used. 
6.2.6 Pozzolanic Material 

Pozzolanic material shall consist of siliceous or a combination of siliceous and 
aluminous material in a finely divided form that in the presence of moisture will 
react with calcium hydroxide, at normal temperatures, to form compounds 
possessing cementing properties. Pozzolanic material shall meet the 
requirements of ASTM C618. 
6.2.7 Admixtures 

The Contractor may use admixtures, upon the approval of the Engineer, 
provided that its use does not have a deleterious effect on the potable water 
and that the use conforms to ASTM C494. The ratio of admixture to Portland 
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cement shall not exceed that used in the qualification tests of ASTM C494. 
6.2.8 Cement-Mortar Mixture 

The mortar shall be mixed sufficiently to provide a homogeneous mixture with 
maximum plasticity. The slump upper limits shall conform with ANSI/AWWA 
C602- 00 requirements. 

6.3 Installation 
6.3.1 Thickness and Placement of Cement Mortar Lining 

The Contractor shall ensure that the pipe is free of debris or accumulated 
water which shall be a detriment to the cement-mortar lining operation and 
final product. 

The lining shall consist of one-course application of pre-mixed cement mortar 
5 mm thick (+3.0 mm and -1.0 mm tolerance) and shall be placed by a 
machine propelling the mortar against the wall of the pipe and long radius 
bends, by centrifugal force, without injurious rebound and with sufficient 
velocity to cause the mortar to be densely packed and to adhere in place. The 
travel of the machine and the rate of discharge of mortar shall be controlled so 
as to produce a uniform thickness of lining around the perimeter and along the 
length of pipe. 
6.3.2 Trowelling 

If requested by the Contract Administrator, the cement mortar lining machine 
shall be equipped with attachments for mechanically trowelling the mortar to 
produce a smooth surface finish and shall travel ahead of the lining, so that 
the freshly placed and trowelled mortar will not be touched until it has set. The 
design of the trowel attachment shall be such as to permit operations in pipes 
which may be out of round, as well as to permit trowelling through bends that 
deflect up to (and including) 22 ½ degrees. Mortar of improper consistency, 
that does not provide a dense, homogeneous lining which will hold itself firmly 
against the pipe surface, and all waste materials, spatter, etc., shall be 
removed from the pipe. Only mortar of suitable consistency and applied with 
sufficient velocity to adhere firmly to the surface of the pipe shall form the 
lining. The finished surface shall be smooth and shall not have a sand finish. If 
any section of the lining fails or shows evidence of failure or unusual 
irregularity, the faulty section of lining shall be removed to the extent indicated 
by the Engineer and the pipe re-cleaned and the lining replaced. 
6.3.3 Hand Work 

Edges of linings at openings or ends of lined sections shall be neatly finished. 
Edges shall be rounded or bevelled so as to avoid sharp angles or abrupt 
changes of sections, which may tend to cause failure of the lining or offer 
resistance to flow. Surfaces of cement mortar lining to which additional mortar 
is to be placed shall be moistened just before the mortar is applied. 

Hand finishing work in a section of the pipeline shall be completed within 
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twenty-four (24) hours after the machine application of the mortar lining to that 
particular section of the pipeline has been completed. 

Immediately upon completion of the cement-mortar lining of a length of 
watermain, all openings in the main shall be closed to prevent circulation of 
air. 
6.3.4 Service and Hydrant Connections to be Backflushed 

When the lining has achieved sufficient set, all service and hydrant 
connections shall be backflushed by water or other approved method to 
remove any mortar deposited in them. No additional payment shall be made 
for this work. 
6.3.5 Mortar to be Kept Damp 

As soon as practicable thereafter, water shall be introduced into the mortar-
lined section between bulkheads or valves, in order to maintain a moist 
atmosphere. 
6.3.6 Mortar Consistency and Adherence 

Mortar of improper consistency that does not provide a dense, homogeneous 
lining which will hold itself firmly against the pipe surface, and all waste 
materials, spatter, etc., shall be removed from the pipe. Only mortar of 
suitable consistency and applied with sufficient velocity to adhere firmly to the 
surface of the pipe, shall form the lining. The finished surface shall be smooth 
and shall not have a sand finish. If any section of the lining fails or shows 
evidence of failure or unusual irregularity, the faulty section of lining shall be 
removed to the extent indicated by the Engineer and the pipe re-cleaned and 
the lining replaced. 
6.3.7 Cement-Mortar Lining Thickness 

The Contractor shall guarantee the minimum thickness of the lining around 
the entire circumference of the pipe. Lining not meeting the minimum 
thickness requirement, or falling outside the thickness tolerances, or otherwise 
not meeting theses specifications shall be considered defective. Defective 
lining shall be removed in total from the entire pipe section if the mortar has 
not reached its initial set. The Contractor may excavate additional test pits, at 
his own cost, to isolate the extent of defective lining. If the lining has reached 
initial set, the lining shall be repaired by the Contractor, at no additional cost, 
by the most practical method as determined by the Engineer. 
6.3.8 Guarantee 

During the guarantee period, any portion of the cement-mortar lining found to 
have deteriorated or to have failed, shall be repaired by patching or by 
removal and replacement of the cement-mortar lining by the Contractor. 
Repairs or replacements shall be done at the sole expense of the Contractor. 

6.4 Quality Assurance 
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6.4.1 CCTV Inspection 

The unit price shall be full compensation for all labour, equipment, and 
materials required for CCTV Inspection as follows: 
a) After completion of lateral clearing, the Contractor shall perform CCTV 

inspection of all completed linings, using appropriate lighting with accurate 
distances recorded on 100% of the inspection, and digitally record the 
inspections. Defects that appear on the CCTV shall be made good by the 
Contractor at his sole cost, to the satisfaction of the Engineer. 

b) The copy of each inspection shall be supplied to Water Services no later than 
seventy- two (72) hours after the video and ultrasonic inspections are 
performed. 

c) The Contractor shall give COP Water Service 24-hours’ notice as to when the 
inspection is being performed so that a COP Water Service representative is 
present during the actual operations to observe as the camera and the 
ultrasonic unit pass through the pipe. 

d) The report is to be submitted, labelled with the Contract No., Date of 
Inspection, List of Streets Inspected, Index No. for the digital recording and 
Report, and General Contractor’s name. The report should consist of a table 
of contents, listing the streets inspected, start and end locations and count for 
the start of each inspection. The inspection reports for each length of 
watermain inspected should report as a minimum: street name, date of 
inspection, pipe type and size, start and end locations, length of pipe 
inspected, summary comments, disk, and file numbers. The summary 
comments should identify all distinguishing features of the watermain to 
include but not limited to service locations, condition of cement, bends, 
valves, ponding water, and poor visibility. 

e) All costs associated with the labour, equipment, and materials, including 
supply of digital recording medium, to carry out this work shall be included in 
the appropriate contract item. 

6.4.2 Post-Cleaning / Pre-Lining – CIPP 

After completion of cleaning, the Contractor shall perform CCTV inspection of 
the pipe to confirm satisfactory cleaning has been achieved. 

All water shall be removed prior to inspection. The inspection shall be carried 
out in the presence of the Engineer or representative. The post-cleaning 
inspection does not require a recording. 
6.4.3 Post-Lining 

After completion of lateral clearing, the Contractor shall perform CCTV 
inspections of all completed linings, using appropriate lighting with accurate 
distances recorded on 100% of the inspection, and record the inspections on 
flash drives (USB drive). Defects that appear on the CCTV inspections shall 
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be made good by the Contractor at his sole cost, to the satisfaction of the 
Engineer. 

The report is to be submitted for post-lining inspection in pdf format on a flash 
drive. Each folder is to be labelled with the Contract No., Date of Inspection, 
List of Streets Inspected, Index No. for the flash drive and report, and general 
Contractor’s name. The report should consist of a table of contents, listing the 
streets inspected, start and end location. The inspection reports for each 
length of watermain inspected should report as a minimum: street name, date 
of inspection., pipe type and size, start and end locations, length of pipe 
inspected, and summary comments. The summary comments should identify 
all distinguishing features of the watermain to include but not limited to service 
locations, condition of cement, bends, valves, ponding water and poor 
visibility. 

The copy shall be supplied to the Water Services no later than seventy-two 
(72) hours after the video is performed. 
6.4.4 Protection of Lining 

The Contractor shall take adequate steps to protect the lining from damage 
after installation. Any damage to the lining due to the Contractor’s negligence, 
shall be made good by the Contractor, to the Engineer’s satisfaction, at the 
sole expense of the Contractor. 
6.4.5 Test Pits 

The unit cost shall be full compensation for the supply of all labour equipment 
and materials necessary for obtaining a test piece of lined watermain. The 
Contractor shall excavate test pits and remove a sample of watermain for the 
purpose of inspecting the work where directed by the Engineer. 

The Contractor's work shall include excavation, cutting a 500 mm section of 
pipe from the newly lined watermain, replacing the section with a new piece of 
pipe and fittings, bedding, dewatering, compaction, disposal of excess 
material, cathodic protection, backfilling, and restoration as specified. 

Where, in the opinion of the Engineer, the work is not satisfactory, he may 
require the Contractor to excavate additional test pits to verify the quality of 
the work on the section in question. All subsequent test pits on this section 
shall be at the Contractor's expense. 
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WS 7.0 Temporary Watermains, Services, Hydrants 

The lump sum price identified in the schedule of unit pricing shall be full 
compensation for supply of all labour, equipment, and materials, necessary for 
the installation, commissioning, maintenance, and removal of a temporary 
watermain system as per Water Services Section 7.0 Temporary Watermain, 
Services and Hydrants. 

7.1 Temporary By-Pass Main 

OPSS. MUNI 493 November 2019 shall apply except as amended and 
extended herein. 

The Contractor shall provide a temporary by-pass plan to the Engineer prior to 
construction. 

The work shall include the supply of all labour, material and equipment 
required for the following operations - installing the temporary by-pass, 
temporary fire hydrants and connections, valves and check valves where 
required, swabbing of temporary by-pass, supply connections, chlorination, 
protection of the installation from damage, temporary flushing/bleeder lines at 
dead ends, temporary shut-off of private services by operation of curbs-stops 
or such other means as required, removal of temporary service connections 
and by-pass line and restoration of the site upon completion of the work. 

Each run of by-pass pipeline shall terminate with a minimum 50 mm diameter 
terminal valve for flushing and chlorinating. Service connections shall not be 
attached to, or downstream from, this terminal valve. Chlorination of by-pass 
shall be as per Water Services Section 3.0 Quality Assurance and Testing. 

Where the ends are at different pressure zones, a check valve shall also be 
installed. Valves shall be installed in the by-pass in the vicinity of existing main 
line valves on the line being cleaned and lined and also where 50 mm by-pass 
connects into 100 mm by-pass line or at such other locations as the Engineer 
may direct. 

The location of all temporary by-pass pipeline shall be marked by setting 
bright orange, reflective traffic delineators along it at intervals not greater than 
20 m. 

Final swabbing: The entire by-pass pipeline shall be swabbed after installation 
and filling. The Contractor shall determine the swabbing protocol and provide 
to the engineer for approval. The swabs shall be strategically placed in the 
pipe at no more than 300 metre intervals to thoroughly swab the entire 
pipeline, not including hydrant branches, prior to disinfection. 

The existing watermain shall not be removed from service until the installed 
by-pass has been approved by the Engineer in writing and all affected 
customers have been connected to the temporary by-pass system. 
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The Contractor shall maintain the temporary water service lines in safe and 
operative condition at all times and shall be responsible for the prevention of 
injury to persons and damage to property. Safeguards shall be provided by 
the Contractor to the satisfaction of the Engineer, but such provisions shall not 
relieve the Contractor of full responsibility for the adequacy of protection. The 
by-pass pipeline system shall be adequate to withstand the internal pressures 
and external loading that is required of it without noticeable leakage. 
Continuous leakage of pipe, hose or fittings will not be permitted. 

Upon commencement of installation of the by-pass system, the Contractor 
shall furnish to the Engineer the names and telephone numbers of personnel 
that have been designated to perform emergency repairs to the by-pass 
system. The Contractor shall respond to emergency repair calls within one (1) 
hour of being called. 

At all times that the by-pass system is in operation, the Contractor shall 
maintain at least two (2) lengths of each size of by-pass pipe and two (2) 
service hoses which have been disinfected, sampled, approved, and kept 
sealed, for emergency use in case of breakage of pipes or hoses in service. 

7.2 Temporary By-Pass Watermain Repairs 

Temporary water systems in service are part of the existing water distribution 
system. As such any repairs to this temporary system must be completed in 
accordance with the MECP regulations and COP Waer Services guidelines 
and procedures. 

During normal working hours the onsite inspector is to be informed 
immediately of any temporary watermain breaks so that the inspector can 
supervise the repairs and perform the required water quality testing after the 
repair. 

For after hour call-outs, the Contractor’s representative is to assess the 
situation. If the temporary watermain is broken to the state that the system 
needs to be shut down to complete the repairs, contact the Water Services 
Water Department personnel on call to oversee the repairs and perform the 
required testing. This can be done by calling 705-748-9300 and the answering 
service will dispatch the on-call representative. Advise the on-site inspector 
the next morning so the inspector can follow up with the on-call operator. 

If there is potential for flooding and damage to neighbouring properties or a 
safety hazard, the flow in the watermain may be reduced by partially closing a 
valve BUT some flow must be maintained at all times, if at all possible or 
practical. Contractor should discuss reducing the flow or total shutdown with 
the on-site inspector or on-call operator prior to taking any action if at all 
possible. 

7.3 Temporary Service Connections 

All work on the temporary service mains and temporary property services 
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shall be done by the Contractor. A record of curb stops in mains being 
cleaned and cement-lined under the Contract, if not attached hereto, shall be 
available to the Contractor from the Water Services records but in the event 
that the records are incomplete, it shall be the responsibility of the Contractor 
to provide an adequate supply of water to all properties affected by mains 
under this Contract. All work on service connections shall be done only by 
proper authority of the Engineer. Full liability for all service connection work on 
any premises shall be assumed by the Contractor. 

Where temporary hose is used for individual property connections and 
temporary watermain, it shall conform to the NSF 61 standard and minimum 
20 mm ID, designed for a working pressure of 860 kPa, free from defects in 
material and workmanship. Each residential consumer shall have its own 
temporary water service connection to the by-pass pipeline and a connection 
to the private plumbing via a 20 mm double-valved wye with garden hose 
thread. 

Temporary service hoses, where practical, shall be cut to an appropriate 
length so as not to have excess hose coiled at the curb line causing potential 
trip hazards. 

In order to ensure that service hoses are disinfected the Contractor will be 
required to pour liquid chlorine/water solution in one end of the hose and 
allowed to travel slowly through the hose. Hose ends are to be dipped in a 
chlorine/water solution prior to connecting to a house. 

The Contractor shall be aware that the majority of curb stops in Peterborough 
are of the "stop and drain" design, therefore the Contractor or homeowner 
must also close services using the inside house valve. If the Contractor 
operates the inside shut-off, a visual inspection for any signs of leaking is 
mandatory. Homeowner is to be advised to also check periodically for 
drips or leaks to avoid possible water damage. 

The pipe, hose and all other materials which are to be furnished by the 
Contractor for use in conjunction with the temporary service pipe and 
temporary connections to property services and branches shall be approved 
by the Engineer, and shall be fully adequate to withstand the pressures and all 
other conditions of use and shall be of a material which does not impart any 
taste or odour to the water. The pipe and fittings shall provide adequate water 
tightness and care shall be exercised throughout the installation of any 
temporary pipe and service fittings to avoid any possible contamination of any 
Commission main or property services or contamination of the temporary 
service pipe proper. 

The Contractor will be permitted to reuse temporary by-pass service 
connections previously disinfected without re-disinfecting provided that 
precautions are taken, to avoid the potential for contamination, that include 
immediately capping each end of the temporary by-pass service prior to 
storage and reuse; and storing the temporary service lines in a manner that 
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will lessen the likelihood of contamination. 

Prior to the reconnection of the previously disinfected temporary service 
connection, the connection ends of the service pipe must be submerged in a 
5% sodium hypochlorite solution. The service pipe must then be flushed, the 
outside hose bib and “Y” connector sprayed with a 5% sodium hypochlorite 
solution before final hook up of the temporary service pipe to provide service. 

During freezing, stormy, or inclement weather, no work shall be done except 
that which is incidental to cleaning or lining, unless otherwise directed by the 
Engineer. No by-pass service pipe or property service connections shall be 
installed during freezing or inclement weather and pipes already in use shall 
be removed or drained and services restored when so directed by the 
Engineer. Removal and re- installation of such pipes or services shall be done 
at the Contractor's expense. 

7.4 Moulding and Burying By-Pass 

The Contractor shall be required, at his own expense, to mound over the by-
pass pipe with asphalt or other acceptable material, wherever it crosses a 
driveway in order to prevent injury of damage to vehicular or pedestrian traffic. 
Such lights and barricades as may be required shall be furnished and 
maintained by the Contractor. In general, the temporary service pipe shall be 
laid where it causes the least obstruction and is least liable to be damaged. 

At all street crossings, the Contractor shall recess the by-pass pipeline into 
the pavement such that its highest point is flush with the pavement surface. 
When by-pass pipeline crosses a wheelchair ramp or sidewalk and there is 
less than a1.2 m wide unobstructed passageway, the Contractor shall install 
the pipeline in a recessed trench or shall provide a pre-manufactured 
serviceable ramp at a slope not greater than 1:12. 

Wherever by-pass pipelines pass across driveways, they shall be ramped 
over using either compacted cold-patch asphalt or rubber ramps. Loose 
granular material will not be permitted. Ramp slopes shall not be steeper than 
1:4. 

7.5 Temporary Fire Hydrants 

Where required, the Contractor shall furnish, install, and maintain temporary 
fire hydrants. Temporary hydrants shall be fed by 100 mm diameter by-pass 
pipeline continuously from the feed point. Temporary hydrants shall have 
single 62 mm diameter nozzles, with male threads 5 threads per 25 mm. Each 
hydrant shall have a minimum 100 mm operating valve. They shall be set 
close to existing hydrant locations so that the Fire Department will have no 
difficulty connecting a fire hose to them and where they will cause least 
hazard to pedestrian and vehicular traffic. The Contractor shall submit a 
sketch of the temporary hydrant that he intends to use with the submission of 
his by-pass plan. Temporary hydrants shall be tested by the Contractor prior 
to the by-pass system being put into operation. Temporary hydrants shall be 
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protected by barricades and maintained in an upright position at all times. 
Permanent existing hydrants that are put out of service shall be bagged and 
clearly marked with “hydrant out of service” tag or lettering. 

7.6 Flushing, Disinfection and bacteriological Testing of Temporary By-pass 

It is required that flushing, disinfecting and bacteriological testing of the by-
pass line and all temporary service connections be completed prior to their 
use. Disinfection and bacteriological testing of the by-pass system shall be 
performed by the Contractor in a manner consistent with Water Services 
Section 3.0 Quality Assurance and Testing and as approved by the Engineer. 

The temporary service connections shall be valved near the point of 
connection to the by-pass and also to the private plumbing system so that 
both the by-pass line and temporary services may be chlorinated except for 
the final connection. 

7.7 Chlorination of Temporary Water Service Hoses 

In order to ensure that service hoses are disinfected the Contractor will be 
required to pour liquid chlorine/water solution in one end of the hose and 
allowed to travel slowly through the hose. Hose ends are to be dipped in a 
chlorine/water solution prior to connecting to a house. 

7.8 Connection to Hydrants 

All temporary by-pass service attachments to fire hydrants shall be equipped 
with a reduced pressure zone backflow preventor and shall be made in such a 
manner that if it becomes necessary, they can be easily removed so that the 
hydrant can be used for firefighting purposes. The Contractor shall provide the 
Engineer with certification of testing of the backflow preventors prior to 
commissioning the temporary system. 

7.9 Obstruction of Services 

Should any services be restricted or stopped due to the entrance of loosened 
foreign materials, it shall be the Contractor's responsibility and sole expense 
to remove such obstructions in a manner approved by the Engineer. 

7.10 Excavating to Clear Water Services 

The Contractor shall provide all labour, materials, tools, and equipment for 
cutting pavement, excavating, and removing restrictions in main stops or 
services or replacing the main stop as ordered by the Engineer reconnecting 
the service, backfilling the excavation and repairs to the surface. Refer to 
Water Services Section 2.0 Construction. 

7.11 Shut-off of Property Services 

The Contractor shall make all shut-offs of property services and shall furnish 
water for the temporary by-pass service from a hydrant or other temporary 
source. 
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7.12 Removal of By-Pass and Temporary Services 

Upon restoration to service of a section of watermain, the Contractor shall 
remove any corresponding section of temporary by-pass service pipe and 
temporary property service connections and shall satisfactorily restore the 
permanent property connections and leave streets, sidewalks, and adjacent 
property in a neat and orderly condition. 

7.13 Payment 

Payment at the contract price for temporary watermain, water service and 
hydrants shall include the supply, installation, commissioning, and 
maintenance of a temporary water system during construction including the 
installation of temporary flushing and chlorination test lines. 
7.13.1 Payment Breakdown 

40% Installed – Charged / No leaks – not commissioned 

50% Commissioned – Hook-ups not complete 

70% Customer hook-ups in progress 

85% In Service – Watermain Shutdown 

100% Watermain in service, by-pass removed, Cleanup / Restoration 
Complete 

7.14 Excavate and Connect Temporary In-Pit Service Connections >50mm 

The lump sum price identified in the schedule of unit pricing shall be full 
compensation for all labour, equipment and materials required for each 
specific large in-pit connection. The Contractor is to perform excavation of the 
access pit, commission and install adequate temporary servicing - minimum 
100 mm feed and connection to the existing water services identified on the 
contract drawings greater than 50 mm. The Contractor shall be responsible for 
customer notification, interactions, and scheduling. Lump sum price to include 
dewatering, backfilling, compaction, restoration, and disposal of surplus 
material. 

WS 8.0 Hydrant Flow Testing, Leak Detection and Painting 

8.1 Scope of Work 

This specification covers the requirements for flow testing, leak detection, 
painting, and colour coding of fire hydrants. 

8.2 Materials 
8.2.1 Paint – General 

The paint system used shall be as listed in the chart below and supplied from 
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the indicated manufacturers. 
Table 5 - Hydrant Paint 

PAINT TYPE PAINT COLOUR COLOUR CODE SUPPLIER 

Primer Zinc Phosphate E61AL0008 Sherwin Williams 

Primer 
(newly installed) White Air Dry 

B50WZ4 
Kem Bond HS Sherwin Williams 

Topcoat Primrose Yellow H60YK2006 Sherwin Williams 

Colour Code Safety Blue H60LK2051 Sherwin Williams 

Colour Code Safety Green H60GK2033 Sherwin Williams 

Colour Code Safety Orange Rust-oleum 956 Acklands 
Grainger 

Colour Code Safety Red Glid-Guard 4320 Glidden 

Hydrant barrels shall be painted yellow. The Contractor shall supply one (1) 
litre of each colour (blue, green, orange & red) to the Water Services prior to 
beginning colour coding. 
8.2.2 Approved Paint Suppliers 

1. Sherwin Williams 130 Van Kirk Drive, Brampton ON L7A 
1B1 
Phone: 800-268-5613 or 905-846-0740 
Fax: 905-846-5140 

2. Acklands Grainger 90 West Beaver Creek Rd, Richmond Hill ON L4B 
1E7 
Phone: 905-731-5555 

3. Glidden ICI Paint Centre 139 George St N, Peterborough ON K9J 
3G6 
Phone: 705-741-0015 

8.2.3 Paint – Primer 

Primer used for the blasted hydrants shall be quick drying rust inhibitor zinc 
chromate primer, compatible with the topcoat being used and recommended 
by the paint manufacturer. The newly installed hydrants shall have a coating 
of white primer applied prior to the zinc chromate primer. See Water Services 
Section 8.4.3 Hydrant Painting. 
8.2.4 Paint – Topcoat 
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The paint shall be a self-priming, rust-inhibitor type enamel as listed in the 
Acceptable Paint Colour Code Chart in Water Services Section 8.2.1 Paint – 
General. 

The paint shall have a variable drying time of ten (10) minutes to one (1) hour 
at temperatures of 5°C to 40°C with ideal temperature of 20° C, allowing for a 
twenty (20) minute drying time. Hydrants are not to be painted when the 
temperature is less than 5°C or greater than 40°C. 
8.2.5 Paint – Colour Coding 

The paint to be used is listed in the Acceptable Paint Colour Code Chart in 
Water Services Section 8.2.1 Paint – General. 

8.3 Equipment 
8.3.1 Sand Blasting Equipment 

Sand blasting will be the method used to achieve proper paint and rust 
removal. Please review the current edition of the Ontario Government 
Environmental Protection Act Regulation 346. All aspects of this regulation 
must be adhered to during the hydrant blasting operation. 

A suitable shield MUST be used in conjunction with this operation to protect 
against injury of people or property in the vicinity. 
8.3.2 Sounding Equipment 

All material and equipment used for the sounding of fire hydrants shall be 
approved by the Engineer. The equipment shall consist of a direct contact 
microphone with electronic amplification and the capability of listening for any 
detectable leaks on the hydrants and water mains within 33 metres of hydrant 
connection. 
8.3.3 Paint Brushes 

The Contractor shall use "one coat quality" brushes, designed for quality 
application of the paint used. 

8.4 Construction 
8.4.1 Notification of Work 

The Contractor is required to notify the media, in writing, forty-eight (48) hours 
in advance of flow testing identifying the general area, dates and times that 
the flow testing is proposed to be carried out by placing a minimum 75 mm x 
125 mm advertisement in the Peterborough Examiner and Peterborough This 
Week. This advertisement must be approved by the Engineer prior to its 
publication in the media. The Contractor will then provide the Water Services 
with a daily routing list indicating the areas of work (including the specific 
hydrant numbers) and the COP Water Services will notify the Water 
Treatment Plant. 
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8.4.2 Hydrant Preparation for Painting 

Hydrants to be painted but not sandblasted shall be washed and cleaned of all 
dirt, grease, oil, and other foreign matter which will affect the coatings 
performance. The hydrant is then rinsed off with fresh water. Any loose or 
flaking paint shall be removed by scraping, power wire brushing and power 
grinding to create a feathered effect back to the existing paint to allow proper 
adherence of the new coat of paint. The surface shall be prepared for painting 
as recommended by the paint manufacturer. Bare metal surfaces shall be 
spot primed in accordance with paint manufacturer's recommendations. The 
Contractor shall clear sufficient grass, weeds, etc. around the hydrant to within 
25 mm of ground level so that it can be painted properly. 
8.4.3 Hydrant Painting 

The Contractor shall exercise care and caution in painting the various 
hydrants and avoid spattering abutting facilities such as fences, hedges, 
sidewalks, curbs, asphalt driveways, etc., with paint. The clean-up of such 
spattering shall be carried out by the Contractor at their expense, to the 
satisfaction of the COP Water Services. The Contractor shall ensure that all 
hydrant port caps are replaced securely after the paint has had sufficient time 
to dry. 

Special care shall be taken to protect the top of the spindle with masking tape 
during painting so that neither the spindle nor the area around the spindle 
where it passes through the bonnet are painted. The paint shall be carefully 
applied in accordance with the manufacturer's directions. Brushes and 
equipment shall be cleaned with the appropriate solvent. 
8.4.4 Paint Schedule 

The following paint schedule shall apply unless otherwise specified: 
Table 6 Paint Schedule 

Sand Blasted Hydrant 1 coat zinc chromate primer 
(cut by 10% with a xylene reducer) 

1 coat zinc chromate primer 
(to be applied 24 hours after first coat of 
primer) 

1 coat yellow topcoat on non-colour coded areas 

2 coats coloured topcoat for colour coding of 
hydrant 

Non-blasted Hydrant 1 coat yellow topcoat on non-colour coded areas 

2 coats coloured topcoat for colour coding of 
hydrant 
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Newly Installed Hydrant 1 coat white (barrier) primer 

1 coat zinc chromate primer 

1 coat yellow topcoat on non-colour coded areas 

2 coats coloured topcoat for colour coding of 
hydrant 

8.4.5 Paint Coating Minimum Thicknesses 

The coatings shall be applied to the following minimum dry film thicknesses 
(per coat): 

Table 7 Paint Thickness 

Primer 1.5 mils 

Topcoat (when re-coating over existing topcoats) 1.5 mils 

Topcoat (when coating over primer) 2.0 mils 

8.4.6 Sand Blast 

An appropriate metal shield must be used to protect the surrounding area 
during the sand blasting operation. Where spray equipment is used, it shall 
preferably be airless spray in order to cut down over spray. In ALL cases, a 
shield to protect against over spray MUST be used. 

During the sounding operations, the Contractor shall also grade the condition 
of the hydrants, verify requested hydrant information, and identify hydrants 
with coating in poor shape and with excessive paint buildup, and prepare a list 
of hydrants for blasting. The Engineer shall review and approve the hydrants 
for blasting and may indicate additional hydrants requiring blasting. The 
Contractor shall, where required, clean and remove rust and existing build-up 
of paint on hydrants using a high-pressure sand blast. The first coat of zinc 
chromate primer will be applied immediately after blasting. 

Sand blasting shall be carried out in a manner that does not endanger the 
public. 

After sandblasting the entire hydrant, the primer shall be applied and the 
hydrant painted, including colour coding, within seventy-two (72) hours. The 
Contractor shall notify the COP Water Service once the blasted hydrant has 
had the first coat of zinc chromate primer applied before proceeding with the 
second coat of zinc chromate primer, yellow topcoat, and colour coding. 

The sand material resulting from this operation shall promptly be cleaned up 
after the operation is completed. 



Standard Water Services Construction Specification 

 
Page 64 

8.4.7 Sounding 

The Contractor shall sound each hydrant that is to be painted. If sound is 
detected these hydrants are to be revisited during "Off" hours (in the late 
evening or early morning when there is less extraneous noise) to confirm the 
sound. These "confirmation" visits may be carried out after all hydrants have 
been sounded. The sounding shall be performed before the hydrant is painted 
and all results, including any noise that is heard, shall be recorded on a 
Hydrant Sounding Report in Excel format. (See example in Contract Drawing 
Index) The completed Reports are to be forwarded to the Engineer prior to 
payment for this operation. 

The Contractor shall provide all material and equipment necessary to sound 
each hydrant to be painted in this contract. 

The Contractor shall provide the Engineer with written proof that the personnel 
carrying out the hydrant sounding have been trained by a competent 
representative of the equipment manufacturer in the use of the leak detection 
equipment. 

The leak detection equipment shall be tested for proper operation, both 
immediately prior to and after use, to confirm that it is operating as intended 
throughout its full range of capabilities. 

During the sounding operation the Contractor shall also compile a list of any 
hydrants that have bushes, flowers, etc. growing around them which hinder 
the painting of that hydrant. The COP Water Service shall then make 
arrangements to have the property owner trim the bushes, etc. before the 
painting Contractor completes the painting of this hydrant. The Contractor 
shall NOT trim private hedges or flowers. 
8.4.8 Flow Testing 

Hydrants shall be flow tested with a Pitot gauge acceptable to Fire 
Underwriters Association and the COP Water Service. The colour coding of 
the hydrants shall be based on the technical information received from these 
flow tests. 

Flow testing shall be carried out in an organized basis throughout the 
identified quadrant of the city. The Contractor shall arrange to notify the media 
forty-eight (48) hours in advance of the flow testing in the area of the city they 
propose to carry out testing and advise of any last-minute changes. The COP 
Water Service will then notify the Water Treatment Plant on a daily basis. The 
Contractor must also submit a proposed routing list of hydrants, their order of 
flowing and proposed residual hydrants to be used prior to flowing for review 
and approval by the Engineer. 

All pressure gauges shall be calibrated both before and after field tests to 
ensure consistency of measurements. Calibration shall be done by an outside 
source other than the Contractor and written results shall be given to the 
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Engineer to reflect these tests. If gauges become damaged during the testing 
process, then any replacement gauges shall also be calibrated before being 
used and those results given to the COP Water Services. Hydrants shall be 
colour coded in accordance with the current Edition of the NFPA 291 "Fire 
Flow Testing and Marking of Fire Hydrants". 

This code requires: 

The bonnet, bonnet flange and nozzle caps of hydrants are to be painted 
according to specific flows as follows: 

• Class AA - BLUE - flow capacity of 1500 US gpm or greater at 20 psi 

• Class A - GREEN - flow capacity 1000 to 1499 US gpm at 20 psi 

• Class B - ORANGE - flow capacity 500 to 999 US gpm at 20 psi 

• Class C - RED - flow capacity less than 500 US gpm at 20 psi 

Hydrants shall be flow tested on the basis of any changes in the size of the 
main feeding the hydrant. If the pressure drop between static and residual 
pressure is less than 10 P.S.I., then an additional flow of that hydrant may be 
required. The Engineer shall be notified of any flowed hydrants that fit this 
criteria. 

The flow testing data shall be recorded according to flows obtained per 
hydrant, size of main feeding hydrant and hydrant location. Hydrant flow test 
data shall be submitted in the Water Supply Analysis Report (Excel format) to 
the COP Water Services on a daily basis and the COP Water Services 
personnel shall indicate to the Contractor the colour to code each hydrant. 

All Contractor personnel involved in flow testing of the hydrants shall have 
extensive experience in and be familiar with the mechanics of a water 
distribution system. All hydrants to be flowed are to be opened and closed 
very slowly in order to minimize the chance of damage to the existing COP 
Water Services 's Water Supply System. BOTH the flow and residual hydrants 
are to be properly flushed until the water is clear prior to conducting the Flow 
Test. If any irregularities with regard to water colour or available pressure are 
present the Engineer is to be notified of this immediately. After completing the 
flow test the Contractor must continue to flush the flow hydrant until the water 
is clear. Appropriate discharge flow diffusers are to be used when flowing 
hydrants in order to prevent any damage to boulevards, sidewalks, driveways, 
lawns, asphalt, etc. Tarps may also be required to minimize damage to the 
surrounding area. Two (2) 2-1/2" ball valves (complete with safety lock 
devices) shall be attached to the diffuser cones during flowing to be used as 
an emergency shut down mechanism if required. 

Before flow testing commences, adequate arrangements shall be made with 
the Engineering and Waterworks Department of the COP Water Services 
listing personnel involved, location of test and times of flow tests. The initial 
flow tests are to be conducted with COP Water Service personnel on site to 
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clarify the acceptable specifications and operation of the hydrants. 
8.4.9 Hydrant Nozzles 

Hydrant nozzles vary in their discharge characteristics and caution should be 
employed when using such outlets. They may be used for checking flows 
when no large nozzles are available, but the volumes must be corrected by 
multiplying the volume flowed by the multiplication factor shown below 
depending on the configuration of the hydrant nozzle. Note: The flow rate is 
multiplied by the factor and not the coefficient, since the flow rate is based on 
the coefficient of 0.90. 
8.4.10 Colour Coding Hydrants 

The Engineer shall determine hydrant colour coding from results of flow 
testing submitted by the Contractor. The Contractor shall colour code the 
hydrants as directed by the Engineer. 
8.4.11 Public Convenience and Safety 

Wherever and whenever any work is closed, suspended, or stopped, all 
materials of every description must be gathered up from the streets, sidewalks 
and boulevards and removed therefrom. 

The Contractor shall carry out his operations in such a manner that there will 
be a minimum of inconvenience to the people on the various streets. When 
necessary, sufficient warning and information signs shall be placed so that the 
public are informed of the work in progress. 
8.4.12 Complaints 

The Contractor shall expeditiously investigate all reasonable complaints of 
their operations and be agreeable to take positive steps to correct unsuitable 
aspects of their operations. 

At any time, when a nuisance to householders arises, whether during working 
hours or after working hours, the Contractor shall immediately take the 
appropriate measures. If they fail to do so, it may be done by the COP Water 
Services or ordered done by others at the Contractor's cost and expense. 

All complaints whether directly received by the Contractor or received by them 
via the Inspector or any Municipal Official, shall be promptly dealt with and the 
Contractor shall take all such remedial action, so as to prevent further 
complaints on the same matter. 

The Contractor shall, as soon as conveniently possible, advise the Engineer 
of any complaints or claims on damage of private property, directly received 
by their representative or anyone of their forces. They shall also advise the 
Engineer as quickly as possible of the action taken by them in the case of 
complaints and by his Insurance Company on claimed property damage and 
of the outcome of the rectification or settlement. 
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8.4.13 Damage 

The whole work and every portion and detail thereof shall, during construction, 
be protected by the Contractor from damage and put and left by the 
Contractor in good and satisfactory condition, finished in all respects and, at 
the time, must be fully up to the requirements of the specifications in every 
particular; all surplus and refuse material and rubbish removed from the 
vicinity of the works, the premises left in a neat and tidy condition, all 
damages to adjacent property, pavements, foot-walks, boulevards and 
sodding, or other things, injured or interfered with by the Contractor or their 
personnel, made good, and every other requirement of the Contractor 
complied with. 
8.4.14 Private Property 

Most of the newer hydrants are located 0.3 m from centre of the hydrant to the 
property line and the Contractor is advised that neither they nor the COP 
Water Services personnel have any right to trespass on private property to 
carry out this work. This fact should be kept in mind in carrying out any 
trimming of grass and weeds around the base of the hydrant. The Contractor 
shall NOT trim private hedges or flowers. 

The Contractor shall obtain permission to trespass on private property and 
shall be responsible for any damage resulting from the work either on the 
public property or private property. 

8.5 Quality Assurance 
8.5.1 Film Thickness 

A "test area" consisting of ten (10) hydrants shall be identified by the COP 
Water Services and the Contractor shall be required to complete painting of 
hydrants in this area to the total satisfaction of the COP Water Services 
Inspector before continuing on with any other painting work. The Engineer 
may test the dry film thickness of the applied coating. If the thickness of the 
coating does not meet specifications, the Contractor shall apply additional 
coats, at no additional cost to the COP Water Services, until the dry film 
thickness meets the specified thickness. 

8.6 Payment 
8.6.1 General 

Payment shall be full compensation for the specified work and shall be 
measured per hydrant. All payment shall include completion of specified 
written documentation in its entirety. The Contractor shall support his invoice 
for payment with a list of the hydrants, by hydrant location and COP Water 
Services identification number that were painted, flowed, blasted, or sounded 
during the month in question. 
8.6.2 Hydrant Flow Testing 
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Payment shall be full compensation for all labour, material, and equipment to 
flow test the hydrant as specified, including safety protection, clean-up, and 
completion of required documentation. Payment shall be made under contract 
item. 
8.6.3 Hydrant Sounding 

Payment shall be full compensation for all labour, material, and equipment to 
sound the hydrant for leaks, as specified (including revisiting hydrants where 
noises are initially detected - see Section 8.4.7), using a technician trained in 
leak detection. Payment shall include completion of required written 
documentation and be made under contract item. 

The same unit price shall apply to additional hydrant sounding required by the 
COP Water Services for hydrants grouped more than ten (10) in an area. 
8.6.4 Hydrant Preparation for Painting (Non-blasted) 

Payment shall be full compensation for all labour, material, and equipment to 
prepare the hydrant for painting, as specified and recommended by the paint 
manufacturer. Payment shall be made under contract item. 
8.6.5 Hydrant Sand Blasting 

Payment shall be full compensation for all labour, material, and equipment to 
sand blast the entire hydrant to remove existing paint and rust in preparation 
for primer application. Payment shall also include supply and installation of the 
coloured primer coats as specified in the Contract and recommended by the 
paint manufacturer. Payment shall be made under contract item. 
8.6.6 Hydrant Colour Coding (Non-Blasted, Blasted & Newly Installed) 

Payment shall be full compensation for all labour, material, and equipment to 
paint the hydrant bonnet, bonnet flange, hose nozzle caps and pumper nozzle 
cap with two (2) coats of the appropriate colour, determined by flow testing 
results and as indicated by the Engineer. Payment shall be made under 
contract item. 
8.6.7 Hydrant Painting (Non-blasted) 

Payment shall be full compensation for all labour, material, and equipment to 
paint non-colour-coded sections of the hydrant with one (1) yellow topcoat 
above the ground level as specified. Payment shall be made under contract 
item. 
8.6.8 Hydrant Painting (Blasted) 

Payment shall be full compensation for all labour, material, and equipment to 
paint non-colour-coded sections of the hydrant with two (2) coats of zinc 
chromate primer and one (1) coat of yellow topcoat above the ground level as 
specified. Payment shall be made under contract item. 
8.6.9 Hydrant Painting (Newly Installed) 
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Payment shall be full compensation for all labour, material, and equipment to 
paint non-colour-coded sections of the hydrant with one (1) coat of white 
primer, one (1) coat of zinc chromate primer and one (1) coat of yellow 
topcoat above the ground level as specified. Payment shall be made under 
contract item. 
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